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Heat tracing

and insulation line list

Process water

From to line item P&I D DN  fluid temp temp min Material & tracing max temp | TH insulation insulation
TAG °C °C piping class length tube evaluation (sm)
m °C
Unita 01
from absorber/dewatering 01HTQ20BR001 MTZ/12/B/HTQ------- /FD/001 150 8-355 5 FRP-AV2 60 60 50 56,5
to mist eliminator MTZ/01/B/HTF----V22/FD/001
from 01HTQ27 BRO10 a LT 01HTQ27BR030 MTZ/01/B/HTF----V27/FD/001 25 8-355 5 FRP-AV2 3 60 50 2,8
to 01HTQ27 BR0O30 a LT 01HTQ27BR040 MTZ/01/B/HTF----V27/FD/001 25 8-35,5 5 FRP-AV2 3 60 50 2,8
01HTQ27BR018 MTZ/01/B/HTF----V27/FD/001 80 8-355 5 FRP-AV2 10 60 50 9,4
01HTQ26BR010 MTZ/01/B/HTF----V27/FD/001 150 8-355 5 FRP-AV2 10 60 50 9,4
Unita 02
from absorber/dewatering 02HTQ20BR001 MTZ/12/B/HTQ------- /FD/001 150 8-355 5 FRP-AV2 60 60 50 56,5
to mist eliminator MTZ/02/B/HTF----V22/FD/001
from 02HTQ27 BRO10 a LT 02HTQ27BR030 MTZ/02/B/HTF----V27/FD/001 25 8-355 5 FRP-AV2 10 60 50 9,4
to 02HTQ27 BR0O30 a LT 02HTQ27BR040 MTZ/02/B/HTF----V27/FD/001 25 8-35,5 5 FRP-AV2 10 60 50 9,4
02HTQ27BR018 MTZ/02/B/HTF----V27/FD/001 80 8-355 5 FRP-AV2 10 60 50 9,4
02HTQ26BR010 MTZ/02/B/HTF----V27/FD/001 150 8-355 5 FRP-AV2 10 60 50 9,4
Linee comuni alle due unita
common lines for two units
from absorber/dewatering 09HTQ10BR0O12 MTZ/12/B/HTQ------- /FD/001 200 8-35,5 5 FRP-AV2 80 60 50 75,4
to limestone preparation building
Filtrate
Linee comuni alle due unita
common lines for two units
from absorber/dewatering building 09HTL41BR001 MTZ/12/B/HTL------- /FD/002 250 30-50 5 FRP-AV2 70 60 50 66,0
to limestone preparation building
Unita 01
from absorber/dewatering building 01HTL28BR0O10 MTZ/01/B/HTF----V27/FD/001 200 30-50 5 FRP-AV2 40 60 50 37,7
to absorber unit 1
Unita 02
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from absorber/dewatering building 02HTL28BR010 MTZ/02/B/HTF----V27/FD/001 200 30-50 5 FRP-AV2 40 60 50 37,7
to absorber unit 2
Cooling water
line item [TAG] P&l D DN temp temp material & tracing max temp
min piping class length tube
°C °C m °C

Linee comuni alle due unita

common lines for two units
from absorber/dewatering building 09PGA50BR001 MTZ/12/B/PGA------- /FD/001 100 13-40,5 5 carbon steel 70 100 50 66,0
to limestone preparation building AA1
from limestone preparation building 09PGB50BR001 MTZ/12/B/PGA------- /FD/001 100 20,5-48 5 carbon steel 70 100 50 66,0
to absorber/dewatering building AA1
tot 524,0
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