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This Contract is made on this 9 H& day of , 2017

BY AND BETWEEN:

(1)

(2)

AES - 3C Maritza East | EOOD, a one-person private limited company registered in the
Commercial Register with the Registry Agency under Unified ID Code (UIC) 123533834,
having its headquarters and registered office in the town of Galabovo 6280, Galabovo
Municipality, Stara Zagora region, Bulgaria, represented by Todor Belezhkov, in his
capacity as Plant Manager AES Bulgaria (hereinafter referred to as the "Contracting
Entity") of the one part

AND

Bopp & Reuther Sicherheits — und Regelarmaturen GmbH, a company registered in
Germany under UIC DE 811115106, having its headquarters and registered office at Carl
Reuther Strasse 1, 68305 Mannheim, Germany, represented by Peter Laube, in his
capacity as Managing Director (hereinafter referred to as the “Contractor” of the other
part,

(each a “Party” and collectively the “Parties”).

WHEREAS:

(A)

(B)

The Contracting Entity owns and operates a coal-fired power plant called TPP "AES
Galabovo", located on the site of the Contracting Entity (as defined below) at Galabovo 6280,
Galabovo Municipality, Stara Zagora region;

This document and the attachments shall constitute the agreement between the Contracting
Entity and the Contractor in respect of supply of Goods

THE PARTIES HAVE AGREED AS FOLLOWS:

GENERAL PROVISIONS:

1.

1.1.

Definitions and Interpretations
In this Contract, the following words and expressions will have the following meanings:

»sContracting Entity*“ means the Party designated as such herein, including its legal and
private successors.

»Due diligence" means that level of skill, diligence, prudence, foresight, care and working
practices that should reasonably and ordinarily be expected from a skilled and experienced
provider, meeting the requirements of the applicable law (dealing with the same type of
activity as that of the Contractor under the same or similar circumstances).

»Delivery Date" means the agreed date or deadline for delivery.

»VAT” means value added tax, the amount of which is defined in the Value Added Tax Act.
"Delivery" means the delivery to and unloading of Goods under this Contract on the site of
the Contracting Entity, or specified herein as the place of supply of Goods as well as carrying

out installation and/or other related supply activities to the satisfaction of the Contracting
Entity. "Supply" and "Delivered" shall be construed accordingly.
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»Binding provisions” include any law, statute, rules, regulations or regulatory powers,
delegated authority or other arrangements, with any amendments thereto, and any other acts
the adoption of which such provisions provide for.

,»PPA" means the Public Procurement Act.

»,Ccontractor“ means the party designated as the contractor under a public procurement
contract in accordance with decision 136/25.8.2017 on the ranking of tenders and selection
of a contractor by the Contracting Entity, and which is engaged by the Contracting Entity to
deliver Goods including its legal and private successors.

"Intellectual property” means copyright and all rights granted under any law or regulation
or any other binding act in respect of inventions (including patents) registered and
unregistered trademarks, registered and unregistered designs, schemes and confidential
information, and all other rights resulting from intellectual activity in the industrial, scientific,
literary or artistic fields.

"Required Approvals" means all permits, licenses, permissions, consents, approvals and
certificates (whether by law or not) which are necessary to meet any of the obligations of the
Contractor under this Contract pursuant to the law or as a result of third party rights.

"Unforeseen circumstances" means circumstances that have arisen after the conclusion of
the Contract and are not the result of an act or omission of the Parties, which could not have
been foreseen through due care and which renders execution of the agreed terms
impossible.

"Total Contract price"” or "Price" means the price of this contract agreed to be paid by the
Contracting Entity to the Contractor under the Contract in accordance with the terms hereof
and their respective amendments (if any).

“Site of the Contracting Entity” means TPP "AES Galabovo" located at the address of the
Contracting Entity.

"Subcontractor/s" means the person or persons specified in the tender of the Contractor as
a subcontractor, or any person, whom the Contractor has assigned to deliver part of the
Goods as a subcontractor in accordance with the provisions of the Public Procurement Act.

"Purchase Order" or "Order" means a delivery order set to the Contractor with a Purchase
Order Form. "Business Day" means any day other than Saturday, Sunday and a public
holiday.

»Service Performance Order“ or "Order" means a work order set to the Contractor with a
form specified in the Service Performance Order Form (Annex 6) hereto.

"Business Day" means any day other than Saturday, Sunday and a public
holiday.,,Contract Completion Time“ means the date agreed for completion of the
Supply/Service as specified in Article 9.7 of the Special Conditions (Annex 1).

"Payment timeframe" means the period indicated in Article 3.3 hereof, unless a longer
period has been specified in the offer the Contractor. In this case, the period specified in the
offer shall apply.

"Goods" mean all Goods to be delivered under this contract together with all accessories
and/or services accompanying their delivery according to technical specification of the

Contracting Entity.
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3.2.

"Technical specification” means a technical specification and conditions of the Contracting
Entity, which is an attachment to and an integral part of the Contract.

w»oervice“ means all services and all works that must be performed by the Contractor under
the terms of this Contract and its appendixes.

"Force majeure” means fire, explosion, earthquake, extremely harsh weather conditions,
war, hostilities, rebellion, revolution, insurrection, military or usurping power, civil war,
terrorist attack, events caused by aircraft or objects dropped by them, civil unrest, riots,
government actions, unexpected or unforeseen at the date of this contract, or any
combination of the above factors insofar as these are beyond the reasonable control of a
Party and prevent the Party from meeting its obligations arising from this contract. "Force
majeure” will also be considered any circumstances constituting force majeure within the
meaning of Art. 306 of the Commercial Act.

The headings herein shall only be indicative.

Precedence of Documents: The documents forming this Contract are to be taken as mutually
explanatory of one another. For the purposes of interpretation, the priority of the documents
shall be in accordance with the following sequence:

(a) Special Conditions (Annex 1);

(b) AES Compliance Terms and Conditions (Annex 9);

(c) These General Provisions;

(d) The Technical Specification (Annex 2);

(e) The Contractor’'s Proposal for Public Procurement Order Execution (Annex 3);

f) The Contractor’s Offered Price (Annex 4), and any other documents forming part of
the Contract.

Subject of the Contract

The Contracting Entity assigns and the Contractor agrees against the price mentioned
hereunder to transfer ownership and deliver to the Contracting Entity the Goods/ perform the
Service specified in type, specifications, quantity, quality, unit prices in the Special
Conditions (Appendix 1), the Technical Specification (Appendix 2), the Proposal for Public
Procurement Order Execution, (Appendix 3), the Offered Price (Appendix 4) and the public
procurement implementation conditions, which are an integral part of this contract, subject to
the agreed terms and conditions.

Goods price and payment

The price of the Goods/Service is the amount specified in the Special Conditions (Appendix
1). This price is the final and maximum price payable by the Contracting Entity for the entire
duration of this Contract and subject to adjustment only in the cases expressly provided for in
the Public Procurement Act.

The price under Article 3.1 includes all costs of the Contractor, including transportation costs

for delivery and installation (if applicable) of the Goods to the site of the Contracting Entity or
the Contracting Entity’s warehouse located at the address specified in the Special Conditions

(Appendix 1).
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3.3.

3.4.

3.5.

3.6.

3.7.

4,

The Contracting Entity will pay the price to the Contractor within thirty (30) days from the
delivery/Service completion date and the cumulative fulfillment of the following conditions:

(@) The Contractor shall submit the original of a tax invoice in accordance with the
requirements of the European Union accounting standards; and

(b) The Contractor shall submit all required documents related to the Goods/Service
completion (where applicable) listed in tender documentation, such as, but not limited
to certificates of quality, instructions for operation, installation and dismantling of the
Goods, warranty and/or service book and/or any other documents related to the type of
Goods as well as Technical report for executed works at each equipment as per the
requirements of the technical specification; and

(c) aninspection of the Goods and completed Service performed by the Contracting Entity;
and

(d) an acceptance certificate signed by both Parties after inspection and acceptance of the
Goods without any objections, as well as a Completed Works Certificate as per
Contracting Entity’s template, including at least the following information (date on which
the Goods have been delivered/Service has been completed, type of Goods/Service,
quantity of Goods, related documentation etc.); and

All payments under this Contract shall only be made by bank transfer/s to an account of the
Contractor specified in the Special Conditions (Appendix 1).

The Contractor shall immediately notify the Contracting Entity in writing of any changes in the
bank information under clause 3.4. Otherwise, all payments made by the Contracting Entity
shall be deemed to have been duly effected.

When Goods are delivered in several lots or pursuant to individual Orders of the Contracting
Entity, the provisions of Art. 3.2 through Art. 3.4 shall be applicable to each individual lot or
actual delivery.

If applicable, all payments made by the Contracting Entity to the Contractor must be net of
any taxes. When withholding tax is payable pursuant to a Double Taxation Avoidance
Agreement, the rules under this Agreement between Bulgaria and the other country shall
apply and no tax shall be deducted from the invoice value. Related to the implementation of
the Double Taxation Avoidance Agreement, the Contractor shall provide to the Contracting
Entity in advance alongside with its first issued invoice for the calendar year the following
documents:

(@) an original tax certificate proving that the Contractor is a tax resident in the country that
is a party under the relevant tax agreement;

(b) an original declaration as mentioned in the tax agreement;

(c) a proof of representative authority of the person who has signed the declaration form.

Term of the Contract and location of Service performance
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4.1. This Contract shall be in effect for the period specified in the Special Conditions (Appendix
1).

4.2.  Unless otherwise specified in the Special Conditions (Annex 1) hereunder, the location of
Service performance shall be: Stara Zagora region, Galabovo Municipality, Galabovo 6280, TPP
“AES Galabovo”.

5. Delivery terms and delivery times

5.1. The Contractor shall deliver the Goods to the Contracting Entity in the manner specified in
the Special Conditions (Appendix 1).

5.2. The Contractor shall deliver the Goods to the Contracting Entity at the address specified in
the Special Conditions (Appendix 1).

5.3 Regardless of the manner of delivery of the Goods (in full as a single lot, in several lots or
pursuant to individual Orders of the Contracting Entity), the Contractor shall notify the
Contracting Entity of the delivery and scheduled time in the manner, specified in the Special
Conditions (Appendix 1).

5.4. Unless otherwise agreed by the Parties in writing, Goods shall only be accepted by the
Contracting Entity between 9am and 4pm on working days. If Goods are supplied in lots, the
delivery period shall be agreed by the Parties in the Special Conditions.

5.5. If the delivery of Goods is performed in lots or pursuant to Orders of the Contracting Entity, the
times for such deliveries of Goods shall be indicated in the Special Conditions (Appendix 1) or
as specified in the Purchase Order Forms." If the Contractor delivers the Goods in lots or
pursuant to Orders of the Contracting Entity, unless otherwise agreed, the Contracting Entity
may refuse to accept the quantity of Goods in excess of the quantities included in any lot or
Purchase Order. The refusal of the Contracting Entity needs not be motivated but the Parties
shall sign a certificate thereof, stating that the Contractor has delivered the Goods in quantities
exceeding the contracted quantity.

5.6. The Contracting Entity shall send to the Contractor Purchase Orders electronically to an
electronic address specified by the Contractor, by post or by courier or in any other manner
agreed between the Parties. The Contractor shall confirm receipt of the Purchase Order.

5.7. If the Contractor fails to confirm explicitly receipt of a Purchase Order, the purchase order shall
be deemed accepted and confirmed by the Contractor on the date on which the Contracting
Entity has sent it.

5.8. The persons who shall represent the Contractor upon delivery of Goods shall be listed in the
key personnel of the Special Conditions (Appendix 1).

5.9. The persons mentioned in the preceding clause can be changed by the Contractor, and the
Contractor shall notify the Contracting Entity in advance in writing of such a change within
five (5) days prior to delivery and acceptance of the Goods.

6. Rights of the Contracting Entity

6.1 The Contracting Entity has the right to receive the Goods against the contract price in
accordance with the terms and conditions hereof.

6.2. The Contracting Entity shall be entitled to perform inspections to the Goods at each stage of
implementation of this contract concerning quality, quantity, technical parameters, to make$‘
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sure that the Goods are in compliance with the Technical Specification (Appendix 2) and the
Proposal for Public Procurement Order Execution (Appendix 3), which are an integral part
hereof.

6.3. If the Goods do not meet the Technical Specification (Appendix 2) and/or the Proposal for
Public Procurement Order Execution (Appendix 3), the Contracting Entity may refuse to
accept the Goods referring to Article 12.

6.4. The Contracting Entity may require from the Contractor to perform the Service in full
compliance with the terms hereof.

6.5. The Contracting Entity shall be entitled to designate a person or a group of persons of its
staff to be responsible for solving of all issues arising in the work process and for accepting
the completed work through a certificate.

6.6. The Contracting Entity shall be entitled to inspect the performance of the Service at any
time while this Contract is in effect.

6.7. The Contracting Entity may make claims in case of identifying poor quality or improper
performance of the Service including but not limited to nonconformity with the Technical
Specification (Annex 2) and the Proposal for Public Procurement Order Execution (Annex
3).

6.8. The Contracting Entity may refuse to accept the performance of a Service that does not meet
the terms of the Contract. In such a case the Parties shall draw up a bilateral certificate in
which the Contracting Entity shall specify its remarks on the Service that the Contractor shall
remedy. If the Contractor or its authorized person refuses to sign this certificate, the
certificate shall only be signed by the Contracting Entity and the Contractor’s refusal shall be
mentioned in it.

6.9. The Contracting Entity may ask the Contractor to enter into a Subcontract with the
Subcontractor/s mentioned in the tender of the Contractor (if the Proposal for Public
Procurement Order Execution (Appendix 3) and the terms and conditions for fulfillment of the
public procurement provide for it).

6.10. If the Contractor has provided a Performance Guarantee under this Contract, the Contracting
Entity may retain or forfeit the entire Performance Guarantee or part of it provided that the
Contractor has failed to fulfill in full or in part any of the provisions hereof related to
Goods/Service.

6.11. The Contracting Entity requires from the Contractor, its employees, representatives, and its
Subcontractors (if applicable) to comply with the access rules for third parties to the site of
the Contracting Entity as well as to meet the requirements and obligations related to health
and safety of the workers and the life and health of any other persons on the site of TPP AES
Galabovo.

7. Obligations of the Contracting Entity

7.1. The Contracting Entity shall pay the Contractor the price of Goods/Service supplied under
the terms and conditions hereof.

7.2. The Contracting Entity shall render the necessary assistance to the Contractor related to the

execution of this Contract and following a request in writing by the Contractor, the
Contracting Entity shall provide the Contractor with any information required for that purpose.
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7.3. Unless otherwise agreed, the Contracting Entity shall provide to the Contractor access to the
place of delivery/location of Service performance after obtaining the permits for such access,
where these are required by the binding provisions.

8. The Contractor shall be entitled:

8.1. To obtain the Price for delivery of the Goods/the provided Service after their acceptance and
approval by the Contracting Entity under the terms and within the timeframes specified
herein;

8.2. To obtain from the Contracting Entity the information that the Contractor needs for fulfillment
of its obligations under this Contract. The request for information shall be submitted in
writing.

9. The Contractor undertakes:

9.1. To transfer ownership of the Goods to the Contracting Entity and to deliver the Goods
according to the agreed terms and timeframes;

9.2. To deliver to the Contracting Entity Goods of type, quality, quantity and technical data in
accordance with the Technical Specification (Appendix 2) and the other requirements for
delivery fulfillment;

9.3 To deliver the Goods to the Contracting Entity in the manner specified by the Contracting
Entity - in full as a single lot, in several lots or pursuant to individual orders of the Contracting
Entity;

9.4. To notify the Contracting Entity of the delivery in advance in accordance in accordance with
the terms and conditions specified in Article 5 hereof;

9.5. If applicable, to deliver the Goods to the place of delivery within one working day;

9.6. To provide all necessary equipment and its personnel on site and be ready to perform the
Service no later than the start date specified by the Contracting Entity in the Work Order as
per Contracting Entity’s template.

9.7. To complete the Service within the Contract Completion Time and in full compliance with all
other provisions in the Contract including but not limited to the Technical Specification
(Annex 2) and the Proposal for Public Procurement Order Execution (Annex 3).

0.8. If applicable, to ensure the presence of its representative/s and representatives of its
Subcontractor/s during acceptance of the Goods/Service;

9.9. To notify the Contracting Entity in writing as soon as possible in case it is unable to deliver
the Goods/to perform the Service in accordance with any of the provisions in the Technical
Specification (Appendix 2), the Proposal for Public Procurement Order Execution (Annex 3)
and this Contract;

9.10. To render to the Contracting Entity any assistance required in connection with the inspections
mentioned in clause 6.6 above including but not limited to providing access to the premises
and documentation and submission of written reports.

9.11. To remedy at its expense by replacing or otherwise all defects, faults, errors or omissions in
the Goods/execution of the Service that are identified and/or appear within the warranty
period offered by the Contractor;
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9.12. To respect and fulfill the requirements and obligations related to ensuring health and safety
of the employees at the site of the Contracting Entity, and to protect the life and health of
third parties at the site of TPP AES Galabovo and protecting the environment, specified in
Annex 7;

9.13. To fulfill its obligations under this Contract with due diligence;

9.14. To remedy at its expense any deficiencies in the work featuring quality other than the quality
under the provisions herein within the agreed Contract Completion Time;

9.15. To keep the Site clean and tidy;
9.16. To furnish its staff with its company badges;

9.17. To perform its duties under this Contract without disturbing the activities of any staff and
other persons working close to the site of the Contracting Entity;

9.18. Only admit qualified and/or trained persons to work as required in the Mandatory provisions.

9.19. To observe and comply with the conditions of access for third parties at the site of TPP AES
Galabovo specified in Annex 8.

10. Ordering procedure

Where applicable, the Contracting Entity will send Purchase Orders/s to the Contractor or
Service Performance Orders/s to the Contractor in the form mentioned in Annex 6 hereunder
and the provisions herein will constitute and be deemed as part of any such Service
Performance Order.

11. Contractor warranties
11.1. The Contractor shall guarantee that the delivered Goods:

(a) will be in full compliance with the Technical Specification (Appendix 2), the Proposal for
Public Procurement Order Execution (Appendix 3) and the Offered Price (Appendix 4)
of the Contractor;

(b)  will meet the quality requirements and will be fit for the intended purpose;

(c) will comply with the relevant binding regulations;

And also that for each delivery/performance of Service, the Contractor shall apply the

necessary professional experience and diligence that may reasonably be expected by a

qualified and competent supplier/person with experience in carrying out similar

supplies/Services of similar size, scope, nature, value and complexity, and that it will invest

sufficient resources for the full implementation of its obligations.

11.2. The Contractor shall ensure that no third parties shall have ownership rights or any other
rights or claims in respect of the Goods.

11.3. Without limitation to the provisions under clauses 11.1 and 11.2, the Contractor shall ensure
that:

(a) it will complete each delivery of Goods by the relevant delivery date; it will complete the
Service in compliance with the time schedule of the Contracting Entity (if any);

(b) it will always perform delivery of Goods with due diligence;
9 ﬁg



(c) It will provide all the manpower it will ensure that all the staff employed in the delivery
of Goods and performance of Service is qualified, trained and experienced for such
activities;

(d) it will make delivery of Goods in full compliance with applicable legal requirements,
technical specifications and requirements, which are an integral part hereof and also it
will provide all necessary approvals;

(e) it will comply with all reasonable instructions given by the Contracting Entity in
connection with the delivery of Goods/ performance of Service;

() it will observe the requirements of the Agreement on ensuring health and safety at work
(Annex 5) hereunder and it will fulfil the procedures and requirements of the
Contracting Entity for health, safety and environmental protection introduced at the site
of the Contracting Entity and it will take all necessary precautions to protect the health
and safety of all persons, including its own staff, the staff of the Contracting Entity and
of TPP AES Galabovo as well as the population that may be affected by the actions of
the Contractor while performing current Contract;

(@) at the time of Contract signature it shall provide a certificate issued by the regional
office of the National Insurance Institute certifying the presence or absence of
occupational accidents over the last three years. It shall also provide such a document
for the Subcontractors it has hired. The Contractor shall immediately inform the
Contracting Entity of any changes in the so certified circumstances. Any serious
violation of the safety rules will be a sufficient reason for the Contracting Entity to
terminate the Contract unilaterally. termination of the Contract signed by the
Contracting Authority;

(h)y  while performing the Service on site, it shall immediately report of any events that might
lead to environmental pollution or of any occurrence of environmental pollution.

11.4. The Contracting Entity may remove the Contractor from the site of the Contracting Entity if
the Contractor violates the health and safety requirements established at the site of the
Contracting Entity.

11.5. The Contractor shall perform activities on the site of the Contracting Entity in a manner that
does not disturb the activities of the staff and any other persons working in close proximity.

11.6. The guarantee period (if applicable) for the completed delivery/Service shall be the period
specified in the Special Conditions (Appendix 1).

12. Terms and conditions for delivery and acceptance of the Goods/Service. Claims.

12.1. Unless otherwise agreed, handover and takeover of Goods/Service shall be done by persons
designated by the Parties within the working day at the agreed place of delivery/performance
of Service.

12.2. If applicable, acceptance of the Goods shall be certified by signing an acceptance certificate.
The acceptance certificate shall serve as certification of the delivery date and the quantity of
Goods delivered, quantity discrepancies, missing items, damaged packaging, incomplete
documents accompanying the Goods and other comments in respect of the Goods.

Acceptance of the Service shall be certified by signing a bilateral certificate for the completed
work, which shall mention the date and/or the time period when the Service has been
completed, deviations in quality, quantity, identified obvious defects of the Service and other
circumstances relevant to the proper performance of the Service.
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12.3.

12.4.

12.5.

12.6.

12.7.

12.8.

13.

i,

If the Contractor has entered into a subcontract, the Service shall only be accepted by the
Contracting Entity in the presence of the Contractor and representatives of the
subcontractor/s. In this case, the Service acceptance certificate shall be signed by authorized
representatives of the subcontractor/s.

In respect of Goods/Service not covered by a guarantee period, the Contracting Entity may
make claims for hidden defects, faults and non-conformity of the Goods/Services within 30
(thirty) days from the date of delivery acceptance/the completed work certificate.

If during inspection of the Goods the Contracting Entity identifies any faults, defects and/or
any other discrepancies of the Goods with regard to the Technical Specification (Appendix 2)
and/or the Proposal for Public Procurement Order Execution (Appendix 3), as well as any
faults, defects and/or any other discrepancies of the Service with regard to the provisions in
the Contract, the Contracting Entity shall within the period specified under Article 12.4 notify
in writing (including electronically to an e-mail address specified by the Contractor) the
Contractor of any such faults, defects and/or discrepancies.

The Contractor shall remedy the identified faults, defects and/or discrepancies with regard to
the provisions in the Contract entirely at its expense, subject to the limitations of liability set
out below. The remedy time shall be the time period specified in the Special Conditions
(Annex 1).

In the cases under the preceding clause, the Contracting Entity may return the Goods to the
Contractor at the expense of the latter. If the Contracting Entity is interested in the delivery of
Goods on a later date, the Contracting Entity may ask the Contractor to replace the Goods
and/or remove any identified faults, defects and/or discrepancies at the expense of the
Contractor within a time frame mutually agreed between the parties. If the delivered Goods
do not comply with the Specification with regard to quality and that has been established and
duly documented by representatives of the Contracting Entity within the guarantee period of
the Goods or within the time frame specified in clause 12.4, and the Contractor is not able to
change the Good that they comply with the quality requirements of the Specifications, the
Contracting Entity may order the production and delivery of such Goods to another supplier
and then the Contractor must pay all costs incurred by the Contracting Entity for the
production and delivery of the Goods, subject to the limitations of liability set out below.

For deliveries of replaced Goods and/or Goods with removed faults, defects and/or
discrepancies, the Parties shall apply the above mentioned terms and conditions for delivery
and acceptance of Goods. The warranty period for repaired / replaced goods is the
remainder of the initial warranty period.

If the Contractor has offered more favorable conditions for Goods acceptance and claims,
such provisions in the tender of the Contractor shall prevail over the provisions hereof.

Penalties and sanctions

If delivery is made after the date of delivery or Service completion occurs after the agreed
completion date, the Contractor shall pay a penalty of 0.25% (zero point twenty five percent)
for each complete week of delay or the Services completed late but max. 5% (five percent) of
the price of the delayed Goods / Services without VAT. The payment of liquidated damages
is the sole remedy for delayed delivery or completion of Services.
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13.2. In case of late payment, the Contracting Entity shall pay a penalty of 0.25% (zero point
twenty five percent) of the value of the delayed payment for each day of delay but not more
than 5% (five percent) of the value of the payment due.

14. Contract Amendment

Amendment of this Agreement shall be allowed as an exception and it shall be done by an
additional agreement in writing mutually agreed between Parties in case of any precondition
expressly provided for in the Public Procurement Act.

15. Invoicing

15.1. The Contractor shall issue a tax invoice bearing the number of this contract, the order
number, containing the particulars required by the Accounting Act, and accompanied by the
supporting information required under the Contract or by the Contracting Entity. Invoices shall
be issued within 5 (five) days from the signature date of the acceptance certificate or of any
portion/lot of it without any comments, duly signed by both parties. A copy of the completed
work certificate shall be attached to each invoice. Invoices shall be prepared and accepted
under the procedure for sending and accepting of invoices (Annex 11).

15.2. If the provisions of clause 3.3 hereof are fully and precisely fulfilled, the Contracting Entity
shall pay the amount indicated in the invoice within the specified payment period.

15.3. If the Contractor makes a wrong payment to the Contractor including wrongly charged VAT,
the Contractor shall immediately reimburse that amount to the Contracting Entity.

15.4. Payments by the Contracting Entity under this Contract are not subject to tax, except VAT
and deductions provided by law. In particular, if any payment under this Contract is subject to
withholding tax at source, the Contracting Entity shall withhold the tax from the payment
amount and pay it to the account of the National Revenue Agency. In these circumstances,
payments to the Contractor will represent amounts due under this Contract, reduced by the
withholding tax under the law. It is the duty of the Contractor to prove the reasons for not
withholding tax at source.

16. Assignment

16.1 The Contractor shall not, without the prior written consent of the Contracting Entity, transfer
or otherwise dispose of its rights under this Contract.

16.2 In the case of any subcontractors involved in performance of the subject matter of the
contract, the Contractor and the subcontractor shall comply with all applicable provisions of
the Public Procurement Act. The Contractor shall promptly provide the Contracting Entity
with all documents and information on the subcontracts in accordance with the Public
Procurement Act.

16.3 Contractor shall be responsible to ensure quality of the work and observance of the safety
requirements by the staff of its subcontractors. The Contractor shall designate competent
persons to supervise the performance of the subcontractors.

16.4 The Contractor shall be entitled to make inspections and checks to the work on site and make
audits to subcontractors following the procedure by which they are carried to the Contractor.

17. Ownership
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17.1 Subject to Article 17.3 and in view of the specific conditions of each delivery and passing the
risk specified herein, ownership of Goods shall passes from the Contractor to the Contracting
Entity at the time of payment by the Contracting Entity.

17.2 Subject to Article 17.3 and in view of the specific conditions of delivery and passing the risk
specified herein when the Contractor receives Goods from a third party, the Contractor shall
ensure that ownership of the Goods is transferred to the Contracting Entity at the time of
payment by the Contracting Entity. .

17.3 If payment is made by the Contracting Entity before delivery, and in view of the specific
conditions of delivery and passing the risk specified herein, ownership of the Goods shall be
transferred by the Contractor to the Contracting Entity as soon as Goods can be identified,
but the risk of loss or damage shall not pass onto the Contracting Entity before the time of
delivery. Such advance payment shall not be construed as meaning that the Goods have
been approved by the Contracting Entity.

18. Intellectual property licenses and confidentiality

18.1 The Contractor shall ensure that delivery and use of the Goods/performance of the Services
will not break any intellectual property rights, patent, registered design, copyright, trademark
or other intellectual property rights ("Protected Rights"). Unless the Contracting Entity has
agreed otherwise, the Contractor shall provide to the Contracting Entity an irrevocable,
royalty-free non-exclusive and non-transferable license for such use from third parties when
such is necessary for making full use (if applicable).

18.2 The Contractor shall indemnify the Contracting Entity in case that the Contracting Entity is
held liable for violation of any protected rights in connection with the use of the Goods/any
intellectual property rights in connection with the performance of the Services.

18.3 The Contractor shall keep all the information and software related in any way with the
Contracting Entity, as most strictly confidential and the Contractor shall not to use or disclose
them except for the purposes hereof, without the prior written consent of a person authorized
by the Contracting Entity.

18.4 If any specific conditions under this Contract arise, the Contractor shall immediately obtain all
necessary permits for import and export and all other approvals required for the delivery of
Goods/performance of the Services.

18.5 The provisions of this Article 18 shall continue to be valid after the termination of this
Contract.

19. Risk, liability and insurance

19.1 The Contractor shall indemnify the Contracting Entity for all damages related to loss or
damage to property of the Contracting Entity or third party, as well as costs for removing
spills of chemical substances and mixtures, including adverse environmental footprint
impacts of them arising out of or in connection with fulfilment or non-fulfilment of the
obligations of the Contractor under this Contract, unless such a liability arises out of or in
connection with intentional acts or gross negligence on the part of the Contracting Entity or
its representatives.

19.2 The Contractor shall indemnify the Contracting Entity for all direct costs and claims (including
for loss of or damage to property and injury or death of a person) suffered by the Contracting
Entity as a result of violation hereof or any other infringement action or omission (including
negligence) of the Contractor or a person for whom the Contractor bears responsibility.
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19.3 Contractor shall be liable for any loss or damage to the Goods until their delivery to the

Contracting Entity, except in the cases where this Contract provides for passing of the risk
otherwise. The Contractor shall be liable for any loss or damage to the Goods during the
whole period of time (e.g. their stay in the warehouse of the Contractor or within the
guarantee period during which the Contractor shall take care of the Goods and check them.

19.4 The Contractor, however, shall not under any circumstances whatsoever be liable to the

Contracting Entity in contract, tort (including negligence), strict liability, warranty, indemnity
or otherwise for any (i) loss of anticipated profits or revenues, (ii) loss of use or any losses in
relation to business interruption, (iii) loss of production, (iv) non-operation of other equipment,
(v) cost of capital, (vi) downtime costs (vii) cost of purchased or replacement power and/or
facilities, (viii) damage to environment, (ix) claims of customers of the Contracting Entity for
damages or (x) indirect, incidental, special, punitive or consequential damages that arises
under or in connection with the contract, even if Contractor is advised in advance of the
possibility of such losses or damages.

Contractor’s total liability with respect to any and all claims, losses and damages arising out
of any cause whatsoever (whether such cause be based in contract, tort (including
negligence) strict liability, warranty or otherwise) related hereto shall in no event exceed the
contract price of the Goods or Services in respect of which such cause arises.

In this context it is, however expressly clarified that nothing in this contract shall limit or
exclude Contractor’s liability for death or bodily injury resulting from negligence, fraud or
fraudulent misrepresentation, or other liabilities which cannot be excluded by law.

19.5 The Contractor shall (if applicable and if provided in the Technical Specifications (Appendix 2)

(a)

(b)

and the conditions for public procurement execution) provide and/or arrange the obtaining of
appropriate insurance for the period of performance of its obligations under the Contract
within its scope at commercially acceptable conditions, including insurance of the
Contractor's staff, namely employer’s liability insurance required by law, and insurance
against earthquake, flood, force majeure and fire. In these cases, the Contractor shall
conclude and maintain insurance policies with a financially stable insurer with proper
reputation approved by the Contracting Entity, and under conditions acceptable for the
Contracting Entity, so as:

To insure the Goods appropriately and adequately against loss or damage from the date of
this Contract until delivery; and

To cover injuries, disability or other professional risks to the Contractor’s staff.
Where applicable, the insurance maintained by the Contractor shall include provisions for

subrogation in favor of the Contracting Entity and it shall also provide for the Contracting
Entity as an additional beneficiary.

19.6 The Contractor shall (if applicable and if provided in the Technical Specifications (Appendix 2)

19.7

and the conditions for public procurement execution) maintained for the period necessary to
meet its responsibilities under this Contract, insurance for damage caused by the
Goods/Service provided by Contractor with insurance coverage sufficient to cover the liability
(and in any case the amount of the minimum percentage of the total price of the order,
specified in the Special conditions (Appendix 1)) with an insurer and on terms acceptable for
the Contracting Entity. The Contractor shall, upon request by the Contracting Entity, provide
appropriate proof for the fulfillment of this Article. 19.6.

The Contractor shall promptly and with due care require payment of compensation under the
respective policies in accordance with Article 19.5 above and shall repay the obtained money
to the Contracting Entity.
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19.8 If the Contractor fails to conclude or maintain the insurance required under the terms hereof

or according to the terms under which the contract has been awarded, the Contracting Entity
shall have the right but not the obligation to provide and maintain such a policy solely and
entirely at the expense of Contractor. In this case, the Contracting Entity shall be entitled to
reimbursement of reasonable expenses directly incurred in connection with the policy or to
deduction of these expenses from the amounts payable to the Contractor.

19.9 The Contracting Entity shall not be responsible for the damage and loss of plant, materials

and equipment of the Contractor and the risk for them shall be borne by the Contractor.

19.10 The Contractor shall carry out any activity on the site of the Contracting Entity in a way that

(a)

(b)

does not upset and disturb the neighbors of the site. In particular, while located on the site of
the Contracting Entity, the Contractor must comply and ensure that its employees, officers,
agents and subcontractor/s observe:

all binding provisions and requirements of government or any other authority having
jurisdiction over the site of the Contracting Entity in relation to access to the site, health,
safety and environmental protection; and

health requirements, requirements and procedures on safety and environmental protection of
the Contracting Entity.

19.11 The Contractor agrees and hereby accepts full and sole responsibility for withholding and

paying any and all taxes, contributions, etc., to which it and its Subcontractors are subject to
tax with respect the Unemployment Fund and also the contributions towards social, pensions
insurance, pensions and the like, imposed by the existing and any future regulations of the
authorities in terms of wages, salary or other remuneration payable to the staff employed by
the Contractor and its Subcontractors in connection with the delivery of the
Goods/performance of the Service and other contractual work.

19.12 Persons, for whom the Contractor is responsible, including its employees, officers,

representatives, consultants, subcontractors and sub-suppliers of each of them.

19.13 Nothing herein (express or implied) does not limit the liability of the Contractor in the

20.

20.1.

performance of its obligations under this Contract.

Terms and conditions for termination / cancellation of the contract

This Contracts terminates:

(a) upon expiry of the term under Article 4 of the Contract;

(b) upon its final completion;

(c) by mutual agreement of the Parties expressed in writing;

(d) unilaterally by the Contracting Entity at any time by sending ten (10) days written notice
to the Contractor specifying whether the contract will be terminated partially or entirely
and the date on which the termination will take effect;

(e) by the Contracting Entity upon occurrence of an unforeseen event mentioned in § 2,
item 27 of PPA, making it impossible for the Contracting Entity to fulfill its obligations

under the Contract;

(f)  upon any transformation of the Contractor in accordance with the law of the country, in
which it has been established in the event that its successor does not meet the
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conditions laid down in the Public Procurement Act for continuation of the procurement
contract;

(@) in case of any other grounds for termination of the procurement contract provided for in
the Public Procurement Act.

20.2. The Contracting Entity may unilaterally terminate the contract without notice if the Contractor:

(a) delays the execution of any of its obligations under this Contract intentionally for more
than one month even after Contracting Entity has sent a warning letter in which the
intention to terminate is mentioned,

(b) refuses to replace the Goods showing faults, defects and discrepancies within the time
agreed between the parties;

(c) refuses to remedy at its expense faults, defects and discrepancies identified in the
performed Service within the time frame agreed between the parties;

(d) fails to fulfill accurately and in full compliance any of its obligations under this Contract
and its appendices and refuses to make good,;

(e) uses Subcontractor/s for execution of this Contract without declaring this fact in its
tender or uses Subcontractor/s which is/are not mentioned in its proposal unless
expressly permitted by PPA,;

(e) in case of insolvency proceedings initiated against the Contractor or termination of its
commercial activity due to liquidation under the national law of the country in which the
Contractor is registered.

20.3. The Contractor shall not be entitled to compensation or offset for expenses incurred or
arising after Contract termination, save for costs resulting directly and immediately from the
termination of delivery/Service, e.g. cost for material ordered at suppliers of the Contractor
and such orders cannot be terminated or cancelled.

20.4. In case of termination of the delivery/Service or any part of it, the Contractor shall provide to
the Contracting Entity all documents related to the assigned delivery/Service or part thereof.

21A. Anti-corruption provisions

21A.1 While performing its obligations under this Contract, the Contractor, its employees, agents
and representatives shall fully comply with all applicable provisions against corruption,
money laundering, terrorism, economic sanctions laws and "anti-Boycott" laws, including
without limitation, the law of the United States against corruption abroad, the Bulgarian
Penal Code effective since 1968, with its amendments and the Code of conduct for civil
servants effective since 2004.

or

21B. AES Compliance Terms and Conditions and Interaction with Government Officials
Certification

21B.1 While performing its obligations under this Contract, the Contractor undertakes to comply
with the representations, warranties and conditions contained in the AES Compliance
Terms and Conditions, Annex 9 hereto, forming an integral part hereof.

21B.2 The contractor shall prior to signing of this Contract submit original copies deliver before the
signing of this Agreement original copies of the Interaction with Government Officials
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22.

23.

Certification signed by each and every of its employees to be involved in the performance
of the Service. The form of the Interaction with Government Officials Certification is
attached as Annex 10 hereto. The Contractor shall ensure compliance of its personnel with
the rules in the Interaction with Government Officials Certification.

The applicable conditions shall be specified in the Special Conditions (Annex 1).
Non-exclusivity

Nothing herein shall be construed as prohibiting the Contractor or the Contracting Entity from
entering into similar contracts or other agreements with any other companies, partners or
parties.

Severability

All provisions herein are separate and different from one another and if for some reason one
or more of these provisions are rendered invalid or unenforceable, it shall be deemed to be
isolated and deleted from this Contract, in which case the other provisions of the Contract shall
remain in full effect.

24. Notices
All notices delivered in connection with this Contract shall be in Bulgarian or English and in
writing. If there is a discrepancy between the texts in Bulgarian and English, the text in
Bulgarian shall prevail and be taken into account. Notices can be delivered in person to the
contact persons by e-mail or by mail with return receipt to the address specified herein
unless such an address has been changed, for which the relevant Party has informed the
other one.

25. Entire agreement
This Contract contains all the issues on which the Parties have agreed and reached
understanding on the subject matter of this Contract and supersedes any and all prior
negotiations, obligations and correspondence in connection with the subject matter of this
Contract, unless the applicable law provides otherwise

26. Governing law and disputes
This Contract shall be governed by the Bulgarian law. All disputes arising out of this Contract
or related to it, including those involving or relating to its interpretation, invalidity,
performance or termination, as well as disputes about filling gaps in this Contract or its
adaptation to new circumstances, shall be referred for resolution to the Arbitration Court at
the Bulgarian Chamber of Commerce in accordance with Dispute Board Rules based on
arbitration agreements.

Appendixes:

1.  Special Conditions;

2.  Technical Specification;

3. Technical Proposal for Public Procurement Order Execution;

4.  Offered Price;

5.  Agreement for ensuring healthy and safe working conditions;

6. Service Performance Order Form;
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7. EHS requirements to Contractors;

8.  Conditions for third party access to the Contracting Entity’s site;
9.  AES Compliance Terms and Conditions;

10. Interaction with Government Officials Certification Form;

11.  Procedure for sending and accepting of invoices.

Signed for and on behalf of AES — 3 C Maritza East | EOOD

Signature: JC% - ’%E%? /

Name: Todor Belezhkov

Title: Plant Manager AES Bulgaria

Signed for and on behalfof/Bopp & Reuther Sicherheits — und Regelarmaturen GmbH

Signature: . {Cawu BOPP & REUTHER

Name: Petel Laube Bopp & Reuther

Slcherheits- und a
Carl-Fit—:ﬂ_:ﬂ‘\m%Strexrj'-‘:‘;..‘:@}ii adLRan. Gmbk

Title: Managing Director D-68305 Mannheim-Waldhof / Germany
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Appendix 1

Special Conditions

Contracting Entity

AES - 3 C Maritza East | EOOD

UIC: 123533834; VAT number: BG123533834

Contracting Entity’s
address

Galabovo 6280, Galabovo Municipality, Stara Zagora region,
Bulgaria

Contracting Entity’s
Representative

Name: Dimo Bahov
Telephone number: +359 885263254

E-mail; dimo.bahov@aes.com

Contracting Entity’s Key
Personnel

1. Technical matters:

Name: Kalin Stoyanov

Telephone number: +359 884388422
E-mail: kalin.stoyanov@aes.com

Name: Milen Stoyanov
Telephone number: +359 884377622
E-mail: milen.stoyanov@aes.com

Accounting matters (invoices):
E-mail: emea.apinvoices@aes.com

3. Commercial and contract matters:
Name: Ivelina Geshkova

Telephone number: +359 887840822
E-mail: ivelina.geshkova@aes.com

4. Health & Safety Coordinator:
Duty engineer H&S: 0884 886 663
E-mail: MaritzaEHSTeam@aes.com

Contractor

Bopp & Reuther Sicherheits — und Regelarmaturen GmbH
UIC: DE 811115106

Contractor’'s address:

Carl Reuther Strasse 1, 68305 Manheim, Germany

Contractor’s
Representative

Name: Helen Deck, Inside Sales Engineer
Telephone number: +621/76220 318

E-mail; helen.deck@imi-critical.com

Subject of Contract

Supply of spare parts for “Bopp & Reuther’ valves as well as
inspection and maintenance of HP Bypass




Contractor’s Key
Personnel

1. Peter Laube - CEO; Managing Director
Phone: +49 621 76220 411

Email: Peter.Laube@bursr.com

Office Address: Carl-Reuther-Strasse 1, 68305 Mannheim

Article 3.1 Price of
Goods and Service

The Total Negotiated Price for Goods - EUR 284 254, 48 (two
hundred and eighty four thousand two hundred fifty-four euros, and
48 eurocents), VAT excluded, for DAP delivery on the site of the
Contracting Entity as per INCOTERMS 2015.

Related to provision of the Services, the Contracting Entity shall
pay to the Contractor based on the unit prices offered by the
Contractor in its Offered Price (Appendix 4). Payments under the
contract will be carried out based on proven quantities and
executed works. Payments of travel, accommodation, meal and
other addition costs will be made only after submission of payment
documents.

The Contracting Entity shall pay the price as follows:

-30% of the price of the Goods/Service as advance payment after
presenting an advance payment guarantee in the format as agreed
between the Parties for the same amount;

-70% of the price of the Goods/Services within 30 (thirty) days after
submission of an invoice original and an acceptance certificate for
each delivery signed without comments by the representative of
the Contracting Entity and after meeting the requirements under
Article 3.3 of the Contract. Payment of performed Service shall be
within the aforementioned period after submission of an invoice
original and a Technical report for each equipment on the basis of
executed work (as a type and quantity) and approved by
Contracting Entity by signed Completed Works Certificate.

Article 3.4 Bank
account indicated by
the Contractor

Bank: Bank of America N.A.
IBAN: DE 50 5001 0900 0020 6580 18
BIC: BOFADEFX

Article 4 Term of the
Contract

The Contract shall come into effect on the date of signature and
shall be valid until 31.12.2019.

Article 5.1 Goods
Delivery Terms

The Goods shall be delivered in one shipment/in lots according to
the date for delivery specified in the Technical Offer (Appendix 3)
in accordance with the applicable regulatory requirements.

Each delivery shall be accompanied by:

(a) Packing list;

(b) Acceptance certificate;

(c) Certificate of quality or Declaration of conformity from the
manufacturer;

(d) Drawing of the product (if applicable);
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(e) Completed Works Certificate;
(f) Technical report;

Article 5.2 Address for
delivery of the Goods

The Goods shall be delivered to the site of the Contracting Entity.

Article 5.4 Way of
notification of the
delivery date and
scheduled time

Notice of readiness for shipment shall be sent to the Contracting
Entity at least one (1) day prior to the date of shipment to the email
address: store@aes.com

Article 9.7 Terms for
completion of Service

The execution of activities subject to current Public Procurement
Order shall be performed during the 2018 overhauls after the
delivery of spare parts specified in the Technical Offer (Appendix
3).

The Contracting Entity shall notify in writing the Contractor for the
outage periods of both units at least 60 (sixty) calendar days
before the beginning of the overhauls.

Article 11.6 Guarantee
period

For Goods - twelve (12) months from the date of commissioning or
eighteen (18) months from the delivery date whichever occurs
earlier.

For Service - ninety (90) days after signing the Completed Works
Certificate.

Article 12.6 Remedy
time

The remedy time specified in clause 12.6 shall be agreed among
both Parties on a case-by-case basis.

Article 13 Penalties and
Sanctions

General Conditions applicable.

Article 19.5 Insurance

Not applicable

Article 21A & 21B AES
Compliance Terms and
Conditions

In accordance with Article 21A

Annex 9

Not applicable

Annex 10

Not applicable
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1. SCOPE OF SUPPLY/SERVICE

e Supply of spare parts for fittings“Bopp & Reuther” from the manufacturer production line
e Inspection and repair of HP- Bypass valve of Unit 1 and Unit 2

2; TECHNICAL REQUIREMENTS

1. Technical requirements related to the delivery

e The scope of supply covers delivery of spare parts specified in the Bill of quantities:

ME1-MP-TRM-0231-A1 which is an integral part of this document

e All delivered spare parts must be original, new and unused ones and they shall be
accompanied by Certificate of quality and Declaration of conformity

2. Technical requirements related to the service

The scope of work includes all activities connected with revision, disassembling, parts replacement,
assembling, valve adjustment and hydraulic actuator inspection of the following equipment:

UNIT 1 UNIT 2
lefclt(iinal Description Furlfclt(ifnal Description
location location

OILBF11AAQ01 | FIF Bypass 02LBF11AA00] | P Bypass
01LAE31AA001 | S1OP valve 02LAE31AAQ01 | Stop valve
01LAE31AA002 Water Control valve 0LAE31AAQ02 Water Control valve
OILBF12AAQ01 | 11T Bypass 02LBF12AA001 | ¥ Bypass
01LAE32AA001 | SOP valve 02LAE32AA001 | Stop valve
01LAE32AA002 Water Control valve 0LAE32AA002 Water Control valve

All inspection and maintenance activities on the HP-bypass valve will be coordinated by a
representative of the contracting entity. After the completion of the work, the Contractor shall submit
a Service report and a Technical report for the activities performed on every piece of equipment. The
Contractor must provide the needed equipment for the services. If necessary the following work will
be provided by plant: cutting, welding, annealing and NDT; lifting tools; scaffold.

Scope of work UNIT1:
e HP-Bypass-Station, Type: SiRA BH 100 ST - 2 items (KKS: 01LBF11AAQ0,
01LBF12AA001):

- preparation on site
- detach insulation (by plant)

This document is property of AES Maritza and is for office use only..
Any reference, disclosure and publication shall be made upon the written consent by the owner.
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- dismounting of the armature
- cleaning of several parts
- grinding of seat and cone (manually)
- exchange of wear parts
- visual check of internal parts and guide
- reassembly of armature
- adjusting set pressure
- apply insulation (by plant)
- clearance on site
- documentation of service work
e Water-Stop-Valve, Type: WRA —2 items (KKS: 01LAE31AA001, 01LAE32AA001):
- preparation on site
- detach insulation (by plant)
- dismounting of the armature
- cleaning of several parts
- grinding of seat and cone (manually)
- exchange of wear parts
- visual check of internal parts and guide
- reassembly of armature
- adjusting set pressure
- apply insulation (by plant)
- clearance on site
- documentation of service work
e Water-Control-Valve, Type: WRE - 2 items (KKS: 01LAE31AA002, 01LAE32AA002):
- preparation on site
- detach insulation (by plant)
- dismounting of the armature
- cleaning of several parts
- grinding of seat and cone (manually)
- exchange of wear parts
- visual check of internal parts and guide
- reassembly of armature
- adjusting set pressure
- apply insulation (by plant)
- clearance on site
- documentation of service work
e Hydraulic Actuators of HP-Bypass and Water-Control / Stop-Valves, Type: AHFE 200/100-
55/200, AH75-30/40, AHTA 75-30/40 — 6 items:
- preparation on site
- dismounting of the hydraulic drive
- maintain hydraulic actuator
- mount hydraulic cylinder
- clearance on site
- documentation of the service work

This document is property of AES Maritza and is for office use only..
Any reference, disclosure and publication shall be made upon the written consent by the owner.
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e Steam Atomizing Nozzle of HP-Bypass — 2 items:

- preparation on site

- open the cover of the steam atomizing nozzle

- complete disassembling of internal parts (with extraction tool)

- visual inspection of the disassembled parts and connection elements (dimensional
inspection of the wear range — depending on diagnosis)

- cleaning of dissembled parts

- visual inspection of atomizing range /injection gap/ (replacing the steam Stock —
depending on diagnosis)

- exchange of wear parts

- complete mounting of the nozzle

- documentation of the service work

Scope of work UNIT2:
e HP-Bypass-Station, Type: SiRA BH 100 ST — 2 items (KKS: 02LBF11AA00,
02LBF12AA001):

- preparation on site
- detach insulation (by plant)
- dismounting of the armature
- cleaning of several parts
- grinding of seat and cone (manually)
- exchange of wear parts
- visual check of internal parts and guide
- reassembly of armature
- adjusting set pressure
- apply insulation (by plant)
- clearance on site
- documentation of service work
e Water-Stop-Valve, Type: WRA -2 items (KKS: 02LAE31AA001, 02LAE32AA001):
- preparation on site
- detach insulation (by plant)
- dismounting of the armature
- cleaning of several parts
- grinding of seat and cone (manually)
- exchange of wear parts
- visual check of internal parts and guide
- reassembly of armature
- adjusting set pressure
- apply insulation (by plant)
- clearance on site
- documentation of service work
e Water-Control-Valve, Type: WRE — 2 items (KKS: 02LAE31AA002, 02LAE32AA002):
- preparation on site
- detach insulation (by plant)

This document is property of AES Maritza and is for office use only..
Any reference, disclosure and publication shall be made upon the written consent by the owner.
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dismounting of the armature

cleaning of several parts

grinding of seat and cone (manually)
exchange of wear parts

visual check of internal parts and guide
reassembly of armature

adjusting set pressure

apply insulation (by plant)

clearance on site

documentation of service work

e Hydraulic Actuators of HP-Bypass and Water-Control / Stop-Valves, Type: AHFE 200/100-
55/200, AH75-30/40, AHTA 75-30/40 — 6 items:

preparation on site

dismounting of the hydraulic drive
maintain hydraulic actuator

mount hydraulic cylinder
clearance on site

documentation of the service work

e Steam Atomizing Nozzle of HP-Bypass — 2 items:

preparation on site

open the cover of the steam atomizing nozzle

complete disassembling of internal parts (with extraction tool)

visual inspection of the disassembled parts and connection elements (dimensional
inspection of the wear range — depending on diagnosis)

cleaning of dissembled parts

visual inspection of atomizing range /injection gap/ (replacing the steam Stock —
depending on diagnosis)

exchange of wear parts

complete mounting of the nozzle

documentation of the service work

3. DELIVERY PERIOD

Delivery period will be according the technical proposal of the Contractor.

The inspection and repair activities on the HP-bypass valve will be performed during the 2017 and
2018 overhauls after the delivery of the spare parts under this specification.

Advance notice for the outage periods will be send to the Contractor at least 60 calendar days before
the beginning of the overhauls.

4. PLACE OF DELIVERY

The place of delivery shall be AES-3C Maritza East 1 Power Plant located in the town of Galabovo,
approximately 50 km southeast of Stara Zagora. The spare parts are delivered by Contractor’s
transport to the warehouse located on the territory of the power plant.

5 ACCESS TO THE POWER PLANT

This document is property of AES Maritza and is for office use only..
Any reference, disclosure and publication shall be made upon the written consent by the owner.
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1.

The warehouse working time for suppliers is every working day, from Monday to Friday, from 8:30
a.m. to 3:00 p.m.

The suppliers must adhere to the following rules upon delivery of goods:

Upon delivery, the supplier shall submit at the plant’s entrance gate a copy of a Purchase order or
any other documents certifying that the goods are supplied under a contract or order of AES-3C
Maritza East 1 EOOD. The security guard at the gate will provide a temporary pass.

Drivers of vehicles on the territory of the plant must drive, stop and park in such a way that they do
not obstruct the movement of the other vehicles (fire truck, ambulance, company cars) or people.

The vehicles and their drivers must meet the legal requirements for transport of dangerous goods and
any other applicable freight transport regulations.

Drivers of vehicles must be equipped with personal protective equipment (PPE) which is mandatory
on the territory of the plant: helmets, safety shoes, safety glasses, suitable work clothing as well as
any additional PPE as required in the MSDS (material safety data sheet) of the transported goods.

Bringing in alcohol, drugs or any other psychotropic substances as well as access of persons who
have used such substances to the site of the power plant is absolutely forbidden.
Bringing in firearms, gas weapon, blank weapon and explosive materials is absolutely forbidden.

6. WRAPPING, PACKING AND ARRANGEMENT

The supplied spare parts must be in original, intact, sealed packaging ensuring their protection until
initial opening and they must have original manufacturer’s labels.

7. GOODS ACCEPTANCE TO THE WAREHOUSE

Upon delivery, the Contractor must notify the contracting entity about the delivery date and time one
day prior to the date of delivery to the warehouse so as to ensure the necessary loading and unloading
equipment.

Each delivery must be accompanied by a shipment advice (notice).

Each first delivery of a particular spare part must be accompanied by all technical documents
provided by the manufacturer of this spare part such as drawings, technical specifications, part
numbers, certificates etc.

In case that the delivery is not accompanied by all necessary documents or there are evident
mismatches with the Purchase order, such a delivery will not be accepted.

8. HSE AND SECURITY REQUIREMENTS
Site visit

Site visit should be preliminary planned and coordinated with the contracting authority. The
representatives of the participant must be equipped with personal protective equipment (PPE) —
safety helmet, safety shoes, and safety glasses. The candidate must apply for site access 24 hours
prior to the visit. For this purpose, the participant must send to the contact person of the contracting
entity a list of the people which will visit the site with their names, PIN and positions. Prior to access

This document is property of AES Maritza and is for office use only..
Any reference, disclosure and publication shall be made upon the written consent by the owner.
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to the site, each representative of the candidate should pass initial safety indoctrination which is
conducted by the contracting entity’s authorized personnel every working day at 9:00 am and at
13:00.

2. Instructions for preparation of permit-to-work documents
Before accessing the workplace, the Contractor submits the documents specified in the
“*Instructions for preparation of permit-to-work documents” published in the buyer’s profile.

3. HSE requirements for the Contractor
Every Contractor must observe the HSE requirements specified in “HSE requirments” published in

the buyer’s profile.

9. CERTIFICATES AND REFERENCE DOCUMENTS

e Packing list;

e Acceptance certificate;

o Certificate of quality or Declaration of conformity from the manufacturer
e Drawing of the product (if applicable);

e Service report;

e Technical report;

10. APPENDIXES

Document number Description
1 | ME1-MP-TRM-0231-A1 Bill of Quantities(BoQ)
2 | MTZ/01/B/LB---00733/DD/803 Sectional drawing Water control and Stop valve

/3-18-00059/ type WRZ 36.80//80/113

3 | MTZ/01/B/LB---00733/DD/802 Sectional drawing HP-Bypass SIRA BG 100sT
/3-18-00058/

4 | Dat.92105594.002 Technical datasheet Spray water valve
combination

5 | Dat.92105594.007 Technical datasheet PCS Position Control
System

This document is property of AES Maritza and is for office use only..
Any reference, disclosure and publication shall be made upon the written consent by the owner.
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/THAHO HAMMCHOBAMIIC HA YHSCTHHRA, THPTOBCKH aapec, Teaedon H hake, EUK w ¥TH no 304C/

fPanticipant s full nanic, commercial address, telephone and (ax, UIC and VAT registration number/

UEHOBA O®EPTA /PRICE OFFER

KbM adiepTa 1 Y4aCTHIC B 0BLUECT BEHA NOPRYKA ¢ IPEAMCT: " flOCTaBKN Y PEIEPBHY YACTH 32 apMarypa “Bopp & Reuther”, nienekuia 1 pesont va BPOY BH"

OBPA3ELl/ TEMPLATE

apart of the offer for participation is A direct negotiations provalure with subject: "Supply of sparc parts for  “Bopp & Reuther™ valves as well as inspection aud mainicnance of HP Bypass”,
Rel. MEL-2017-DN-D-032

3abeacuaar; 1.3a KGPEKTHO MONBLABAHE B3 UCHOBATA OGICTA, MO:IA NOILAHETE CAMO HBITICTE noneTa, / For thie proper filling of cwrent Price oiler please anicr information only in yellow boxes.
Nole: 2.MocouerIme ucku Ja ce nonsawar 6e1 JJIC. / The proposal prices shal) be withoul VAT,
31AUANETO 0 4A0IOBOPA WIE CC WIBKPUIRA HA DHTA 10KAMANI KomMecTRa /Paynionis under the contract will be carrial out based un proven guantilies,
4.1 Ha pajxome 1a NPAHA W AP, e ce NIBBALLBA CATT Ha HHAD: Paymiculs of Lravel, accontodlation and other addition costs will be
|made only nfier receipl,
Pexpsas sxcreiSpre parts
Haveokaavypea novep aa ] E .
¥ AES Mar, Onacanwe NpOAIBOIATEAR Yeprea Ne Toisuen Mepaa Kanmecrso Ea.ocaa N spo |  Croliocr Engo
® 3 camaEng Unit price Total price
Xa Description Manufacturers’ Drawing Ne Pos. U Quantity y
nit EUR EUR
refl. No
| | 16.311,158 {Packing rine SiRA BH 100 sT/ Upscten naGusks Gaitnag BH 1ypoika SiRA B 1-02-1804 I-B50 3-18-0005R 1716 pes./6p, 10 57,53, 575,30 k
2 | 10211.159 [Packing cord SiRA BI1 100 5T/ Haitekk Gailnac BH TypGuna SiRA BHsT 1-02-18207-850 3-18-00058 1736 pes/6p. 64,06 256,24
3 | 10311160 [Spiral gasket SIRA BH 100 ST/ Yuwisinenite Gailmac BH Typ6uia SiRA BHsT 2-02-87054-000 3-18-00058 1127 pes/ip. 4 133,15 532,60
4| 103nan 'l;ovu sealing Spraywaler Shul-o/T Valve/ Ynavruenne Gaitnac BH TypOuua cronopua 1-02-17572-850 3.18-00059 16 pes./p. 7 95,33 667,31
s | 103t Packing ning Spraywalcr Shut-olY Valve/ MNpuoren #uGuski Gaiinac BH ypouna 1-02-18191-850 3.18-00059 Ine Des/6p. 20 28,83 576,60
6 | 10320282 [Scaling sct for scluatar 10s.2/S / Yanstense vosnnest no1 /s 2-38-26042-100 3-18-00058 US pes£6p. 4 524,87 2.099.48
7 | 10320.283 |Scaling set for actuator pns. 1/2/5 / Yaastenne xosnnex 1/2/ 2-38-27821-100 3-18-00059 1125 pes/6p. 7 231,45 1.620,15
# | 10320285 [Packing ring Pos.1/22/6 HP-bypass / Cpaduren npscren MMoa, }/22/6 Gatinac BH 1-02-17569-850 3-18-00058 1226 | pes/op. 4 45,73 182,92
9 | 10020286 |Packing ring Pos,1/22/10 HP-bypass / Tpachuren mpveren (103,1/22/49 Batinac BH 1-02 19100-450 3-18-00058 1122110 pes /6p, 10 4422 442,20
10 § 10332.799 |Pos.3 Stud HP-Bypass 3-18-00058 / [Toa.3 Wnunka Gaiinac BH 3-18-00058 1-75-23035-685 3-1R8-00058 ) pes/0p. 8 37,67 301,36
11| 10.332.820 |Posd4 Hexagon nut HP-Bypass 3-18-00058 / No3.4 Maiia Gatinac AH 3-18-00053 1-75-23034-89% 3-18-00058& 4 pes /6p. 8 351 44,08
12| 10.332,821 [Pus.1/H Siud HP-Bypass 3-18-00058 / [To3.1/11 Winiika Gaiinac BH 1-18-00058 1-75-23035-706 3-18-00058 Wi pesJop, 3 5461 436,88
| 10332.802 @;;I 2 Hexagun nut HP-Bypass 3-18-00058 / Moa, 1/ 12 Taiia Gaiinac BH 3-18- e 1-18-00058 Wz | pessop. 3 1726 138,04
14 | 10332823 |Pos.1/20 Stud HP-Bypass 3-18-00058 / NMoy.1/20 [Lninka Gaknac BH 3-18-00058 1-75-23024-195 3-18-00058 1120 pes/Gp. q 2238 89,52
@
15| 10332804 (l;(t:(sl,‘lézl Hexngon nut HP-Bypass 3-18-00058 / Mo3.1/21 Taitka 6annac BH 3-18- 1.75-23087-983 3-18-00058 V21 pes/6p. 4 477 19,08 2) /C
y dseount
16| 10,332,825 |Pos,1/29 Stud-boll HP-Bypnss 3-18-00058 / TT03.1/29 Wnuma Gaitnac DH 3- 18-00058 1-75-23035-149 1-18-0005R 129 pes /6p. 8 22,19 172,52 k
vl 10332826 ;3;.;;30 Hexagon nul HP-Bypass 3-13-0005B / THe3,1/30 Faiika Gaiinac BI{ 3- 18- TN 3.18.00058 10| pessep. 8 551 a0
1K | 100332879 [1os 212757 Thtngon boli 3-18.00050 ) (11 D087 Gasr 3-18-00059 L1 - 0K08- 001 Jogo00s0 1 22057 ] pee/p. [ 13,30 33,20
19 | 10.312.850 |Pos,2/2/58 Locking washar 3-18-00059 / T03.2/2/58 3akontpuina uraiiGa 3-18-00059 1-00-811(25-550 3-18-00059 2258 pesf6p. 1 2,04 16,32
20| 10333.222 |Bady cover pos 2/ Taika non2 1-18-00R04-001 1-18-00058 112272 pes /6p. 4 1028,31 4.115,24
21 | 10333.223 INovzle bouy pos.3 / losa no1,d 1-18-00805-001 1-18-00058 172213 pes /6p. 4 1047,05 4.188,20
221 10.333.224 lﬂwlinn (ubc pos.S / Hanpasnxeawa By Ka no1.5 1-18-31178-550 3-18-00058 112215 pes6p. 4 187,26 1.149,04
21| W32 | pos, L1 4 Ocirypasaitt qpiveron o) | 1-38-1218-550 1-18-00058 L2 | pes S, L 367,07 293636
24} 10,336,122 ID—rin_g 0129,25-1,78 / O-nprcren 012 9,25-1,78 1-15-2)275-020 3-18-00058 s SGp, 80 3.51 280,80
25 | 10358.840 [EPimlel / Wnuiaen 2-18-00369-001 3-18-000158 11} pes /6p. 4 17424, 14 69,696,56
26| 10358841 |Siloncers Pasepeascimema peweres 2-18-00365-001 3-18-00058 114 pes./6p. 4 38581,03 154.332,12
7] 10.314,157 |Cover scaling SiRA BHsI'/ Ymaruenne 6aiinac BH 1ypGusa SiRA BHsT 1-02-90048-850 J-18-00058 16 pes /6p. 4 662,56 2.651,84
28 | 10320284 {Packing ring Pos.1/22/4 HP-bypass / |'padyuren nproven Mol 1/22/4 Gaiinac BH 1-02-19101-850 3-18-00058 1/22/4 pes/6p. 4 56,39 225,56
9| 10332427 {Pos,!/1/4 Scot 3-18-00059/ Moa,1/1/4 JTkue 3-18-00059 2-38-29408-000 1-18-00059 11/4 pes.fGp. 4 3033,36 12.133,44
Jo| 10332828 |Pos.2/1/4 Scal 3-18-00059 / [T03.2/1/4 Juuo 3-18-00059 1-8-19613-550 3-18-00059 2/1/4 pes /6p, 4 1420.85 5.681.40
31 | 10358807 |Stem / Wnnnaea 1-38-28416-550 3-18-00059 114 pes/Gp. 4 3531,96 14.127,84
32| 10.358.808 fS1com/ Lilnusaca 1-18-28417-550 3-18-00059 213 pes/6p. 4 1340.17 560,68
33 | 10.J5R.842 [Piston md / Byranch npue 1-38-26255-550 3-18-00058 25/10/1 | pes/6p. I 3012.23 1.012,23
34 | 10.358.843 [Pistion el £ Gyraach npar 1-18-19876-550 1-13-00059 2/2/512 p/p. I 1896.80 189680
15 ] 10.360.092 |Pision rod / Byrancn nput 1-38-21503-550 1-18-00K59 1124512 eﬁjﬁp I 980,63 980,63 J
| OBIUO & Ebpo Ge3 JAC:| 293.045.96
1 TOTAL In EUR without VAT tincluding packing charge and I)AP—[niEh! :her!): b
Yenyra/Services
» Qunacynme Mepes casunua Crolineer
Description Unit Value
1 Cynepaaiiiop yacosa craska EUR/ne 107.40 By
Supervisor hourly mle CUR/Mour '
2 TexHHK YacoBa CTAaBKA EUR/uac 97.80
i g ™o EUR/hour *
P Kovananpoeauun EUR/nen 52,00
Daily allowance EUR/day i
4 Haa6asxa apeauy ycnosiv EUR/uac 045
DifMiculty pat DIRT _ EUR/hour '
5 TpaHcnopThn paixoau EUR/MRM 0.85 ?\. O/
Fravel cosls _ EUR/Km ) \ ¢
6 Haeu n P Me] Rental and freight charge grinding machine . 2500 EUR (\ \s QDU\ V\‘t
H3BBLHPENEH TPY/JOVERTIME WORK
7 9-104/9-10h % 25
8 o 19:00-06:00+/from 19:00-06:00h % 30
9 > 0u+CnBora’>|0h+Saturday Y 50
10 Heaean/Sunday % 70
11 1 ¥ Holiday Sa&Su % 100
12 TMpnsiim M. Mer.sHollday Mo Fr % 150 4

NOMINC u OEUAT; ( SIGNATURE AND STAMP;

l i : (wie u i )/ (name

Y

3) 66\23/-2

(aata) / (datc)

______Peter Laube

(HanveHoBaHKe Ha yracTuika) / (Participant 's name)

@ ™I BOPP & REUTHER
+30pR & Reuther

Sicherheits- und Regelarmaturen GmbH
Carl-Reuther-Strasse 1
D-68305 Mannheim-Waldhof / Germany

Managing Director. (LIHKHOCT Ha YAPABISBAWINA/NPLACTARINBAWMH VIACTHIKA) / (Litle of Partici s P ive)



Appendix 5

AGREEMENT

on the rights and obligations of the Parties and on coordination of measures to ensure

1.1.

2.1.

2.2.

2.3.

2.4

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

2.11.

health and safety at work
Subject of the Agreement

This agreement establishes the requirements, rights and obligations of the parties to ensure
health and safety at work of their workers and to protect the life and health of others who are
in the area of their activities on the territory of the Contracting Entity.

General requirements

The employees of the Contracting Entity and the Contractor who organize and manage work
processes shall be responsible for ensuring health and safety at work of the workers involved
in the activities they manage. They shall immediately inform each other of all dangers and
hazards.

No other activities except the agreed ones can be performed on the worksite or, by
exception, activities subject to prior written permission by the Contracting Entity after special
instruction of the Contractor's employees.

Movement of workers on site shall take place along designated routes, care being taken of
any uneven surfaces, open shafts, moving vehicles and other marked or unmarked dangers
threatening life and health.

If an activity is performed by employees of the Contracting Entity and of the Contractor in a
single room and/or at two levels, the persons mentioned in Article 1 hereof shall take
measures to ensure their mutual safety.

During work access shall be prohibited to any unauthorized persons who are not directly
involved in the performance of the agreed activities.

Equipment, ladders and platforms used for work at height shall be standard and shall meet
all safety requirements.

When carrying out hot works, employees of the Contracting Entity and the Contractor shall
observe the fire safety rules. Smoking on the premises of the Contracting Entity is only
allowed in the designated areas.

In case of or likelihood of occurrence of serious and imminent danger to life and health, the
employees of the Contracting Entity and the Contractor shall immediately stop work until
danger is eliminated.

During the execution of all works and activities under the Contract, the relevant applicable
regulations and internal rules on health and safety at work shall be equally binding on both
Parties.

Losses caused by worsening of quality and extending the timeframes of the performed work
due to the dismissal of individuals or suspension of groups/teams for violations of the
requirements under the rules and instructions on labor safety, industrial fire safety and
environmental protection shall be at the expense of the Contractor.

Upon persistent breaches of the health and safety requirements by the Contractor, the
Contracting Entity may unilaterally terminate the contract without owing any compensation to
the other Party.

1



3.1

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

41.

4.2.

4.3.

4.4

Rights and obligation of the Contracting Entity

Before commencement of the contractual work, the Contracting Entity shall conduct initial
instruction and instruction at the worksite (if required) to the Contractor's staff as required by
Ordinance RD-07-2 of 16 December 2009 on the conditions and procedures for conducting
periodic training and instruction of employees on the rules to ensure healthy and safe
working conditions, it records them in the relevant log. Conducting of all other types of
instruction is the responsibility of the Contractor.

The Contracting Entity shall require from the Contractor a list of the names, certification
documents (if required for a specific job) and certificates of acquired qualification group for all
persons who will work on site and in the premises of the Contracting Entity.

The Contracting Entity shall provide safe access of employees and vehicles of the Contractor
to the worksite for the duration of the Contract.

The Contracting Entity shall make the employees of the Contractor who organize and
manage work processes familiar with the location of the serviced facilities, the specific
characteristics of the worksite and the occupational hazards.

The Contracting Entity shall ensure the implementation of organizational and technical
measures before admission of the Contractor's staff to work and also designate their
worksites.

The Health and Safety Department (hereinafter referred to as HS) of the Contracting
Authority is authorized to carry out monitoring for compliance with the requirements of safety
and health at work. The instructions of its employees are binding to the Contractor’s staff.

The Contracting Entity may dismiss from the worksite any Contractor's employees who are
not familiar with the rules for health and safety at work, who do not observe them or do not
have the necessary capacity, and also in case of serious and immediate risk to their health
and life.

The Contracting Entity shall provide assistance to the Contractor including specialized
equipment and staff in case of accidents, fires and/or incidents due to its fault.

the Contracting Entity shall duly inform the Contractor of any internal orders and decisions of
the task forces related to its safety at work.

Rights and obligations of the Contractor
The Contractor shall provide qualified staff for the safe execution of the contractual activities.

The Contractor shall ensure that the persons who will carry out contractual activities are
present at the initial instruction held prior to work commencement and at the instruction on
the worksite as well as at any other instructions conducted by the Contracting Entity.

Before conduction of the initial instruction by the Contracting Entity, the Contractor shall
submit a list of the names and the qualification group of each person, including the job
managers and performers and the safety persons who will work on the site of the Contracting
Entity.

When performing activities that require additional qualifications under the applicable
regulations, the Contractor shall also furnish to the Contracting Entity the relevant
qualification documents of its staff.



4.5.

46.

The Contractor's staff shall while at work have on them their certificates of acquired
qualification group in safety, as well as all documents proving the acquired qualifications.

The contractor is solely responsible for the provision and use of personal protective
equipment by its employees.

4.7. The Contractor shall be responsible for the proper use of personal and collective protective

4.8.

4.9.

4.10.

4.11.

4.12.

4.13.

4.14.

4.15.

4.16.

4.17.

4.18.

4.19.

equipment by its employees.

The Contractor shall ensure that its staff observes the instructions given by the Contracting
Entity as well as the rules for health and safety at work and the relevant internal regulations
in this regard.

The Contractor’s staff may not commence work on the site of the Contracting Entity without
any authorization by the authorized persons of the Contracting Entity.

The Contractor shall not allow removal of signs and fences, and also the Contractor may not
carry out activities outside the designated worksite or block passages, corridors and
platforms with dismantled assemblies, spare parts, waste materials and the like..

When performing the contractual activities, the Contractor shall not hinder the operational
personnel to carry out safety walks and maintenance of the operating equipment and the
redundant equipment items.

The Contractor shall ensure that its employees use appropriate tools in good condition and
safe working equipment including proper and safe use of vehicles and the Contractor shall
prevent them from using vehicles that are out of order.

The Contractor shall ensure that its staff appears to work after having good rest and shall not
allow the use of alcohol or other intoxicating substances during the working hours as well as
work under their influence.

The Contractor shall not allow persons to perform work, which they are not familiar with or do
not possess relevant qualifications and competence.

The Contractor shall immediately inform the relevant employees of the Contracting Entity of
any situation arising at work which might pose a serious and imminent danger to workers.

The Contractor may refuse to execute a certain job if there are reasonable doubts about the
conditions related to health and safety of the workers provided by the Contracting Entity. The
Contractor shall immediately notify the HS Department of the Contracting Entity about this
situation.

In case of incidents and accidents with persons from the Contractor's staff, the head of the
team shall immediately notify their management and the HS Department of the Contracting
Entity, and then take measures and provide assistance in clarifying the circumstances and
reasons of the accident.

The Contractor shall keep its worksites tidy, clean and safe. Upon completion of each portion
of the work, the Contractor shall immediately remove from the worksite all of its piant,
construction equipment, temporary structures and waste materials that will not be used at or
near the same place during the later stages of work.

Contractor may at its discretion and in accordance with the regulations require additional
measures to ensure safety at work.

y



5. Other conditions

5.1. The employees authorized by the Contracting Entity, upon identification of any breaches of
the rules on labor safety made by the Contractor’s staff, may:

(a) give instructions or prescriptions for remedy of such breaches;

(b) dismiss individual members or groups (teams) by stopping work if the breaches impose
it;

(c) give the Contractor suggestions in writing for sanctioning of persons who have made
violations on the site of the Contracting Entity.

This supplementary Agreement prepared to meet the requirements of Article 14, Article ﬁ Aricl(e
18, Article 19 of the Health and Safety at work Act is an integral pat f CONTRACT ‘}) 1:PPL
and it shall be in effect until expiry of the Contract.

Signed for and f the,Contractor:
é/ IMI BOPP & REUTHER

Signature: N0 e
e mbH
: Slchpel?he{ts- und Regelarmaturen G
Name: Peieglaube Carl-Reuther-Strasse 1 -
| D-68305 Mannheirn—Waidhof / Ge
e Managing Director

Date: /( 4 Q' Z"’(’z



Annex 6

Service Performance Order Form



Annex 7

EHS Requirements to Contractors

1. Conditions for activity commencement

The Contracting Entity shall provide to the Contractor appropriate area on the power plant
site where it can store any tools and equipment it uses.

.Repair work on facilities and equipment on the site of AES Maritza shall be performed with
a work permit/work order as required by the Rules for Safety and Health at Work on
electrical installations of electrical heating plants and electrical networks, the Rules for
Safety at Work on non-electrical installations of electrical heating plants and heating
networks and hydraulic structures and the work permit issuing procedure of the Contracting
Entity.

The Contractor shall ensure that the persons designated to work under work permit/work
order are holders of the appropriate qualification group, as required by the Rules for Safety
and Health at Work on electrical installations of electrical heating plants and electrical
networks and the Rules for Safety at Work on non-electrical installations of electrical heating
plants and heating networks and hydraulic structures.

All systems and facilities subject to issuance of work permits/work orders shall be secured
by employees of the Contracting Entity in accordance with the requirements specified in the
work permit/work order.

In the event that a work permit for confined spaces or a work permit for excavations is
required, they may only be issued by authorized persons of the Contracting Entity.

The need of the above work permits (called secondary work permits) shall be determined by
the Contracting Entity together with the responsible person of the Contractor when preparing
a Job Safety Analysis/ Task Risk Assessment to ensure appropriate adequate safety
precautions.

All jobs in the AES Maritza are normally performed after a Job Safety Analysis/ Task Risk
Assessment has been developed. A list of the jobs that can be performed under orders and
require no Job Safety Analysis/ Task Risk Assessment shall be provided to the Contractor
prior to proceeding with the work.

The Contractor shall ensure the availability of trained and certified persons, capable of
providing first aid at the worksite.

The Contractor shall appoint a person / persons to coordinate EHS-related activities wth the
Contracting Entity and this person shall be responsible for their implementation on behalf of
the Contractor.

The Contractor shall have the necessary resources such as tools, machines, devices,
personal protective equipment, etc. ensuring safe performance of the work.

2. Power Supply

The Contracting Entity shall provide to the Contractor temporary power supply during
contract execution. For this purpose, the Contractor shall provide a list of their electrical
equipment (patch panels, machinery, tools, generator sets, etc.), which it will use while
performing the activities, as well as the total maximum electrical power consumed by this
equipment. Connection of the equipment shall be the responsibility of the Contracting Entity.

Laying of the cables for temporary power supply to the electrical equipment connection point
shall be the responsibility of the Contractor.

If the Contracting Entity provides the necessary electrical equipment, laying of the cables
and their connection to the power supply point of supply shall be the responsibility of the
Contracting Entity.

1



Handheld power tools, portable lamps, portable transformers and distribution panels for
temporary power supply shall comply with the standards, and they shall be in good
operating condition and fitted with accessories according to their manufacturer’s
instructions. The rated voltage and the protection class of the handheld power tools,
portable lamps, portable transformers and distribution panels for temporary power supply
shall be appropriate for the environment in which they will be used as follows

» Working in normal risk environment
v handheld power tools — 220/380V; 1P44;
v portable lamps — 42V; IP44;

v extension power cords - cable with plugs and sockets of industrial type |P44,
380V, 16/32/63A, 3P+N+E, 6h or IP44, 230V, 16A, 1P+N+E, 6h. Up to 30 m long if
emergency shutdown is provided,;

v distribution panels for temporary power supply - 220/380V, with sockets of
industrial type 1P44, 380V, 16/32/63A, 3P+N+E, 6h or IP44, 230V, 16A, 1P+N+E, 6h.
Up to 30 m long, with an emergency shutdown feature;

= Working in higher than normal and specific risk environment (including outdoors)
v handheld power tools — 42V,
v portable lamps — 24V,

v extension power cords - cable with plugs and sockets of industrial type 1P44,
380V, 16/32/63A, 3P+N+E, 6h or IP44, 230V, 16A, 1P+N+E, 6h. Up to 30 m long if
emergency shutdown is provided,;

v distribution panels for temporary power supply - 220/380V, with sockets of
industrial type IP44, 380V, 16/32/63A, 3P+N+E, 6h or IP44, 230V, 16A, 1P+N+E, 6h.
Up to 30 m long, with an emergency shutdown feature.

» Working in metal tanks, boilers, tunnels, wells and other enclosed spaces

v handheld power tools — 24V,
v portable lamps —12V,;

Any handheld power tools, portable lamps and distribution panels used must pass a monthly
inspection carried out by a competent person of the Contractor.

3. Gas flame cutting and welding

A hot works certificate is required for the performance of any hot works. The Contractor shall
provide to the HS department an order for designating the persons who could act as a Head
of the hot works and a list of the hot works doers with a copy of their certificates of
competency. Hot works certificate applications shall be submitted to the persons entitled to
grant such certificates on behalf of the Contracting Entity.

The Contractor's Head of hot works mentioned in the hot works certificate shall prior to
proceeding with the works ensure that the measures listed in the certificate are put in place.

The gas flame welding/cutting equipment shall consist of the following components:
v’ Standard cylinders for compressed industrial gases with a valid testing period,

v Reducing valves in good working condition fitted to the shut-off valve of the
cylinder;

v Pressure gauges;
v’ Suitable spark arrestors to protect the cylinder against setting on fire;
v Flexible hoses up to 40 meters long to supply gas to the burner;



v' Check valves fitted on the burner to prevent any penetration of fuel gas in the
oxygen line;

v' Burner;
v’ Carts provided for gas cylinder handling.

4. Personal Protective Equipment (PPE)

The following personal protective equipment are mandatory on the AES Maritza site:
v’ footwear with a protective toe cap and puncture-proof soles;
v working clothing,
v’ protective helmet,
v’ protective goggles,,

v reflective clothing (vest or jacket) - required only for the Waste Disposal Facility
(WDF).

The Contractor shall provide the required PPE as well as any additional PPE related to any
specific work performed as mentioned in the Job Safety Analysis/ Task Risk Assessment.
The Contractor shall provide staff training to its staff on the proper use of PPE. If these PPE
are subject to mandatory inspections, the Contractor shall provide copies of their inspection
reports.

5. Scaffolding and ladders

If any activities performed require work at height, scaffolding of industrial type, mobile
scaffolds, ladders or mobile platforms shall be used.

5.1. Scaffolding of industrial type

This type of scaffolding is provided by the Contracting Entity. The Conractor shall specify the
location where scaffolding shall be erected, its height and load capacity required. Following
erection, scaffolding shall be accepted by a standing committee appointed to accept
scaffolding and platforms by the Contracting Entity. Periodic inspections (every seven days)
and inspections after modification of any scaffolds shall be carried out by members of the
standing committee. Daily inspections shall be carried out by competent persons of the
Contractor.

5.2. Mobile scaffolds

Any mobile scaffolds of modular type shall be provided by the Contractor. The installation of
mobile modular scaffolds shall be carried out by competent staff of the Contractor.
Acceptance and periodic inspections is the responsibility of the standing committee for
acceptance of scaffolding and platforms of the Contracting Entity.

5.3. Ladders

Fixed ladders and step ladders shall be used for performing of simple, short-term
operations. Only standard ladders with no visible defects or damage are allowed for use. .
Only dielectric (insulating) ladders with a valid period of inspection shall be used for work on
electrical installations.

When working on a portable ladder at a height greater than 3 meters, the worker must use a
safety harness fastening his entire body and attached to a solid and secure structure.

5.4. Mobile platforms



If mobile platforms need to be used, they shall be provided by the Contractor. Mobile
platforms must have all necessary documents proving their fithess. Control over their use
shall be entrusted to competent persons from the Contractor's staff.

REMOVING OF SCAFFOLDING MEMBERS BY THE CONTRACTOR AT ITS
DISCRETION IS ABSOLUTELY FORBIDDEN. IF A SCAFFOLDING MEMBER NEEDS TO
BE REMOVED, THE CONTRACTOR MUST INFORM THE CONTRACTING ENTITY’S
PERSON RESPONSIBLE FOR THE JOB BEING CARIED OUT.

6. General requirements for environmental protection

The Contractor shall hold and maintain any legally required licenses, certificates and permits
related to the Environment as necessary for the performance of Contract activities.

The Contractor shall meet the general and specific requirements of the Contracting Entity
related to environmental protection for each specific activity. The Contractor shall inform its
employees about such requirements.

The Contractor shall notify its employees that there is an integrated management system for
environmental, health and safety and asset management put in place on the AES Maritza
site.

7. Requirements for keeping the ambient air clean
The contractor shall only use roadworthy vehicles.
The Contractor shall cover tightly any vehicles supplying powder/dusting materials.

The Contractor shall only perform excavation, backfiling and earth transport only after
implementing the measures intended to prevent and minimize any dust emissions.

The Contractor is not allowed to light any open fires without written authorization by the
Contracting Entity.

8. Requirements relating to hazardous substances and mixtures

The Contractor shall provide to the Contracting Entity (before or during the first shipment or
delivery on site) copies of all safety data sheets (MSDS) of any hazardous chemical
substances and mixtures that meet the requirements of the Law on Protection against the
harmful effects of chemical substances and mixtures and Annex Il of Regulation 1907/2006
concerning the registration, evaluation and restriction of chemicals, as amended by
Regulation 453/2010. If any MSDS is modified, the Contractor shall additionally provide an
updated document.

The Contractor shall provide a copy of the license / registration for use issued by the
competent authority for imported pesticides, herbicides and biocides.

Any dangerous chemical substances and mixtures brought in by the Contractor shall be
packaged and labeled as required in the Regulation on the order and way of classification,
packaging and labeling of chemical substances and mixtures.

The Contractor shall store any hazardous chemicals and mixtures including fuels and oils
indoors, in areas/warehouses approved by the HS and ENV departments.

The Contractor shall provide appropriate and labeled containers and collection tanks for
storage of hazardous liquid chemicals and mixtures with a volume equal to at least 100% of
the volume of the largest container.

The Contractor shall comply with the requirements in the MSDS for substances and
mixtures and it shall provide a copy of the MSDS on the worksite.

The Contractor shall provide absorbent materials related to the handling of hazardous
chemical substances and mixtures.

The Contractor shall perform the transportation and handling of hazardous chemical
substances and mixtures in accordance with the applicable legislation on the transport of
dangerous goods.



The Contractor is not permitted to bring in and use priority substances.

The Contractor is not permitted to release/drain dangerous chemical substances and
mixtures into storm water sewers.

9. Requirements relating to wastes

There is a separate waste collection system put in place on the AES Maritza site. The
Contractor shall provide suitable labeled containers for any waste resulting from its
activities.

The Contractor shall deliver to the Contracting Entity only wastes included in the ME1-EHS-
PRO-01-A4 List of authorized waste generated from operation of the facility.

The Contracting Entity shall receive in its waste storage facility containers containing
residues of hazardous substances or contaminated with hazardous substances if such
hazardous substances are provided by it.

The Contractor is responsible for transport of all wastes not included in the above mentioned
application for their further recycling or disposal.

Prior to proceeding with the work, the Contractor shall provide a copy of a contract with
persons holding a license/registration document issued under the Waste Management Act
or the EPA for specific waste codes.

The Contractor is not permitted to use any area on the AES Maritza site for temporary
storage of waste.

The Contractor is not permitted to pile hazardous waste outdoors.
The Contractor is not permitted to mix and disposal of waste on the Contracting Entity’s site.

The Contractor is responsible for the proper management of waste generated from the
works it performs including the transport of waste from the ME1-EHS-PRO-01-A4 List of
authorized waste to be disposed of on the Contracting Entity’s waste storage facility.

10. Requirements for environmental emergencies and inconsistencies

The Contractor shall take all necessary measures to prevent, minimize and clean up spills of
hazardous substances as a predictable consequence of the work.

The Contractor’'s Environmental Coordinator shall immediately notify the Duty Engineer, the
Environmental Protection Department and the H&S department of any leaks and spills
occuring on site.

The Contractor shall clean at its expense any spills occurring during work performance
within 12 hours of their occurrence.

Contractor shall be responsible (incl. financially) for remedy of any inconsistencies done by
its staff (incl. mixing of waste, improper storage of dangerous substances, fugitive
emissions, etc.)

11. Other requirements relating to the environment

The Contractor shall implement measures to reduce the environmental noise.

The Contractor is not permitted to carry out servicing, repair and cleaning of vehicles on site.
Refuelling is only permitted after the Contractor has submitted a plan / procedure specifying
any measures for groundwater protection, prevention of soil pollution and cleaning of spills
of hazardous chemical substances and mixtures.

The Contractor shall transport materials/waste taking all measures to prevent environmental
pollution.

1. Control over the Contractor’s activities

Any activities assigned to contractors shall be performed in accordance with the EHS
requirements specified in this document, the specific requirements specified in the contract
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and the requirements in the procedures of the Integrated Management System.

In the event of regular violations or breaches causing immediate risk to health, safety and
the environment, the Contracting Entity may remove employees of the Contractor from site
for a definite or indefinite period of time without owing any penalty for this.

2. Keeping tidy and clean

The Contractor shall keep the jobsites clean and tidy, and it shall promptly take away all
waste and surplus materials and equipment. Upon completion of the work, the jobsite shall
be handed over to the Contracting Entity clean and tidy.

The Contractor shall separate all waste generated as a result of the contract execution and
it shall transports them the Contracting Entity’s waste storage facility or out of the
Contractor’s Entity’s site.

3. Living conditions

The contractor shall provide living conditions to its staff and its subcontractors, if necessary,
in addition to those provided by the Contracting Entity.

Deployment and connection of a container for the Contractor's personnel on the AES
Maritza site shall only be done after agreement with and approval by the Contracting Entity..

Connection to the sewage system during repairs is not allowed. The Contractor may only
use chemical toilets. If the Contractor is planning to put up a temporary workshop for tools
and materials, the location must be approved by the Contracting Entity.

Service water, drinking water, security fencing and security of the Contractor’s property shall
be provided by the Contractor.

The Contractor shall provide appropriate dining facilities for its staff and its subcontractors.



Annex 8
Conditions for third party access to the Contractor’s Entity’s site
Related to access to the site, the Contractor shall submit the following documents:

1.  Applying for Work Permit

The access regime to the AES Maritza site is organized by the Security Department and it is
implemented jointly with a security company.

TPP AES-3C Maritza East | is a strategic site and the access regime to it is organized based
on Ministers Council Decree 3 of January 1, 2013; the State Agency of National Security
Act; the Rules on applying State Agency of National Security Act and the Regulations for
access control in AES-3C Maritza East.

The admission of people to work or to perform specific tasks in the strategic areas of AES
Maritza is done with a permit granted by the Regional Directorate of the State Agency of
National Security in Stara Zagora pursuant to Article 4, para. 4 of the State Agency of
National Security Act in connection with Article 40, section 2, Article 44, para. 1 & 2 and
Article 45, para. 1 of the Rules on applying the State Agency of National Security Act.

People who have been rejected by the State Agency of National Security are not admitted to
the territory of the plant.

Couriers and officials engaged in the delivery of parcels, mail and documents are admitted
according to a special regime for short access or single visits.

Before admission to the territory of AES Maritza, the Contractor shall submit to the Security
Department electronically a completed Form ME1-EHS-PRO-01-T1 Access pass application
and electronic copy of identity card (passport) to an email address specified in addition.

Before admission to the territory of AES Maritza, the Contractor shall submit to the Security
Department the following documents:

v' Completed questionnaire in the Form ME1-EHS-PRO-01-T8;
v Certificate of clean criminal record;

v" A document certifying that there are no pre-trial proceedings for indictable offenses
against the person or;

v' A document certifying that the person suffers from no mental ilinesses.

Notes: 1) The Certificate of clean criminal record, the document of no pre-trial
proceedings for indictable offenses against the person and the document
document certifying that the person suffers from no mental illnesses shall be
either originals or certified copies (by the Contracting Entity) when necessary
due to access application to other sites as well.

2) For access to the WDF the applicant shall only submit a completed ME1-
EHS-PRO-01-T1 Access pass application and an electronic copy of identity
card (passport)

Work permits or specific job permits for the strategic areas on strategic sites shall only be
valid for the duration of a position held or the duration of the specific task, but not longer
than three years.

The Contractor shall inform its staff that the Security Department and the security company
staff may perform access control, checking of access cards, checking of the hand baggage
of any persons inside or entering the power plant and the WDF pursuant to the Private
Security Activity Act and the rules of Security department.



The Contractor shall inform its staff that there is a system for continuous video monitoring
installed on the AES Maritza site to ensure security and safe and healthy working
conditions.

In the event of any violation of the applicable statutory requirements or the specific
requirements of the Contracting Entity, the latter may refuse the offenders access to the site
without being responsible for any resulting losses.

2. Documents required for admission to initial instruction

The Contractor shall clarify with the Security department and the EHS department which of
the documents listed in ME1-EHS-PRO-01-T4 — Access documents check report - are
required for admission to initial instruction, depending on the specifics of the activity.

The Contractor’s staff shall only be admitted to initial instruction provided that the Contractor
has submitted to the Security Department the ME1-EHS-PRO-01-T4 — Access documents
check report, signed by the Security Department, the H&S Department and the
Environmental Department.

3. Safety Qualification Groups Information

The Contractor shall complete the electronic Form ME1-EHS-PRO-01-T2 List of
Contractor's staff. This form shall be submitted electronically to the HS department (an e-
mail address to be specified in addition) and to the responsible person mentioned in the
contract. For contracts involving activities that last more than one month, the Contractor
shall update the information in the above list on a monthly basis.

4. Fire Safety Documents

The Contractor shall submit to the HS department electronic copies of the documents listed
in ME1-EHS-PRO-01-A3 — List of fire safety documents. Copies of these documents shall
be kept available by the Contractor on site.

5. High-Risk Equipment (HRE) Documents

Upon applying for an access pass for truck cranes, mobile work platforms, front fork lifts and
pressure equipment, the Contractor shall submit to the Security Department at least three
days in advance a completed Form ME1-HS-PRO-01-T9 - Request for granting a pass for
HRE, accompanied by:

v copy of a certificate for technical inspection completed to the vehicle;
v' copy of a third party liability insurance;

v copy of the last inspection report extracted from the inspection book of the
equipment, proving that the equipment is fit for use and valid for the period
concerned,

v' copy of the initial technical inspection report;

<

copy of the certificates of qualification and competence of the operators;

v' copy of the inspection report for the rigging equipment (lifting devices, slings,
shackles, cross beams, etc.);

v logbook of the equipment work shifts when the equipment is entering the site. This

logbook shall be kept in the cabin of the equipment at all times while it is operating
on the AES Maritza site;

All of the above documents except the logbook of the equipment work shifts shall be kept at
the Security department.

6. Work EHS Management Plan

A Work EHS Management Plan is required by Contractors at the discretion of the H&S
department and the Environmental department. It shall be prepared using the Form ME1-
EHS-PRO-01-T3 - Work EHS Management Plan.



The plan shall be submitted for preliminary approval by the responsible person under
contract (at the e-mail address specified in the contract) and by the H&S department and the
Environmental department at an e-mail address to be specified additionally.

After approval by e-mail, the Plan shall be submitted in duplicate for approval by the
responsible person under contract and the Heads of H&S department and the
Environmental department. An approved copy for the Contracting Entity shall be provided to
the H&S department.

The Contractor's staff shall get familiar with the sequence of the jobs and measures outlined
in the Work EHS Management Plan.

7. Briefings
7.1. Initial instruction
It shall be given to all Contractors’ employees prior to commencement of the contract work.

Persons who have obtained work permits shall pass initial instruction, given by authorized
persons every working day between 9:00am and 1:00pm and at weekends after prior
notification by e-mail to the responsible person under contract.

When appearing for initial briefing, Contractor's employees shall provide a completed Form
ME1-EHS-PRO-01-T5 — Note of instruction, in duplicate.

7.2. Second initial instruction

It shall be given to Contractor's employees that have stayed on the power plant site for 12
months in a row, or in the event of any changes in the legal and corporate requirements as
well as in the internal EHS regulations.

8. Access Pass issuance

Passes for individuals are granted by the Security Department against signature of an
Access Pass Obtaining Document. Access passes are the property of AES Maritza and they
shall be returned to the Security Department upon completion of the contract.

Passes for cars are granted by the Security Department after a representative of the
Contractor has submitted to the responsible person a signed Form ME1-EHS-PRO-01-T6
Application for obtaining a Vehicle Pass — and a copy of the documents required under the
Road Traffic Act.

9. Letting Contractor’s property in and out of site

The Contractor may bring in /take out of the AES Maritza site materials that are its property
(parts, assemblies and tools, equipment, etc.) by completing the Form ME1-EHS-PRO-01-
T7 Material In/Out Request in two copies. The request must be signed by a representative
of the Contractor and the security guard on duty. One copy remains for the Contractor and
the other in the Security Department.

In the event that the Contractor brings in/takes out materials, parts, assemblies, tools,
equipment, etc. owned by AES Maritsa, the request shall be signed by the responsible
person under contract.



Annex 9

AES Compliance Terms and Conditions

In connection with the agreement to which this Annex 9 is attached (“Main Agreement’),
[Insert exact legal name of Contractor here], (the “Contractor”) hereby represents and

warrants to and agrees with AES — 3C Maritza East | EOOD (the “Contracting Entity”)
that, in respect of the Project (herein defined as the project or commercial transaction
between the Contractor and AES described in the Main Agreement), the Contractor shall be
legally bound as follows:

1.

The Contractor shall comply fully with all applicable laws of the countries in which the
Project is located as well as the applicable anti-corruption, anti-money laundering, anti-
terrorism and economic sanction and anti-boycott laws of the United States including
without limitation, the United States Foreign Corrupt Practices Act, the Bulgarian Penal
Code in effect since 1968 with its amendments and supplements, and the Code of
Conduct for civil servants in effect since 2004 (herein defined as “Applicable Laws and
Regulations”)

The Contractor represents and warrants that it is not a government entity and that it
does not currently employ, and will not in the future, without the prior written consent of
the Contracting Entity, employ, either directly or indirectly, a Government Official, or a
parent, spouse, child or sibling of a Government Official who shall perform services
pursuant to the Project. For purposes herein, “Government Official” shall mean any
officer or employee of a government, or department (whether executive, legislative,
judicial or administrative), agency or instrumentality of such government, including any
government-owned business, or a public international organization; or any person
acting in an official capacity for or on behalf of such government, or any candidate for
public office or representative of a political party.

The Contractor represents and warrants that it has not, and that it has no evidence of
any kind that any of its owners, controlling shareholders, directors, officers, employees
or any other person working on its behalf (including, without limitation any of its
subsidiaries, affiliates, subcontractors, consultants, representatives or agents) has,
either directly or indirectly:

i. Made a Prohibited Payment, with respect to the Project, which is defined to include
any offer, gift, payment, promise to pay, or authorization of the payment of any
money or anything of value, directly or indirectly, to a Government Official, including
for the use or benefit of any other person or entity, to the extent that one knows or
has reasonable grounds for believing that all or a portion of the money or thing of
value which was given or is to be given to such other person or entity, will be paid,
offered, promised, given or authorized to be paid by such other person or entity,
directly or indirectly, to a Government Official, for the purpose of either (i) influencing
any act or decision of the Government Official in his official capacity; (ii) inducing the
Government Official to do or omit to do any act in violation of his lawful duty; (iii)
securing any improper advantage; or (iv) inducing the Government Official to use his
influence with a non-U.S. government or instrumentality thereof to affect or influence
any act or decision of such government or instrumentality, in order to assist in
obtaining or retaining business or in directing business to any party.

ii. Engaged in a Prohibited Transaction with respect to the Project which is defined to
include:



a. Receiving, transferring, transporting, retaining, using, structuring, diverting, or
hiding the proceeds of any criminal activity whatsoever, including drug trafficking,
fraud, and bribery of a Government Official;

b. Engaging or becoming involved in, financing, or supporting financially or
otherwise, sponsoring, facilitating, or giving aid to any terrorist person, activity or
organization; or

c. Participating in any transaction or otherwise conducting business with a
“designated person,” namely a person or entity that appears on any list issued by
the United States or the United Nations with respect to money laundering,
terrorism financing, drug frafficking or economic or arms embargoes (a
‘Designated Person”).

The Contractor will not, and shall take all reasonable steps to ensure that none of its
owners, controlling shareholders, officers, employees and other persons working for it
on the Project (including, without limitation, its subsidiaries and affiliates,
subcontractors, consultants, representatives and agents), directly or indirectly, make,
promise or authorize the making, of a Prohibited Payment or engage in a Prohibited
Transaction with respect to the Project.

The Contractor shall promptly report to the Contracting Entity any Prohibited Payment
or Prohibited Transaction of which it obtains knowledge, or has reasonable grounds to
believe occurred in respect of the Project.

If the Contracting Entity has any reasonable grounds to believe that a Prohibited
Payment has been made, promised or authorized, directly or indirectly, to a
Government Official in connection with the Project, or that a Prohibited Transaction has
taken place in connection with the Project, it shall cooperate in good faith with the
Contracting Entity in determining whether such a violation occurred by engaging an
independent third party to investigate the matter and to provide a written report of its
findings to the Contracting Entity and the Contractor.

The Contractor has not and will not, either directly or indirectly, share or promise to
share its fees or any other funds it receives from the Contracting Entity or in respect of
the Project with any Government Official.

The Contractor acknowledges receipt of a copy of the the Contracting Entity Code of
Business Conduct and Ethics and agrees, if it does not already have its own Code of
Business Conduct and Ethics, to establish and implement an effective code of business
conduct and ethics.

The Contractor shall perform due diligence, as it deems warranted by the
circumstances, on the reputation of any subcontractors, consultants, agents or
representatives it employs in the performance of work on the Project or to provide
services to the Project.

10. All requests for payment submitted by the Contractor to the Contracting Entity shall be

11.

accompanied by detailed and accurate invoices that describe with specificity the work,
services or equipment for which the payment is requested. All such requests for
payment shall be commensurate with the fair market value for such work, service or
equipment.

If applicable, the Contractor agrees that it shall be reimbursed by the Contracting Entity
only for reasonable lodging, meals, travel and other expenses for its employees or for
such expenses incurred on behalf of third parties when supported by actual, accurate
and reasonably detailed third-party invoices. Where Government Officials are involved,
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12.

13.

14.

15.

16.

Agreed to for
<

the request for reimbursement shall be accompanied by a written statement of the
details of the expenses and an explanation of the purpose of the expenses, the reason
that the participation of such officials was necessary, and the names of those in
attendance and their employment or business affiliation.

For the purpose of detecting potential violations of Applicable Laws and Regulations,
the Contractor shall perform periodic internal or independent audits, in accordance with
its usual business practices, of (a) its respective financial books, accounts and records
and (b) the origin of the funds and the source of assets sent by the Contractor to the
Contracting Entity in connection with the Project.

The Contractor agrees that a material breach of one or more of the covenants or
representations of the Contractor (“Compliance Breach”) in this Annex 9 shall be
sufficient cause for the Contracting Entity, acting in good faith, and not without
reasonable prior written notice, to terminate the Contractor's agreements with the
Contracting Entity in respect of the Project, in whole or in part, and to declare them null
and void, in which case the Contractor agrees that it shall forfeit any claim to any
additional payments due to it under such agreements, other than payments for services
previously rendered under such agreements, in addition to being liable for any damages
or remedies available to the Contracting Entity under applicable law. The Contractor
shall indemnify and hold harmless the Contracting Entity from any claims, costs,
liabilities, obligations, and damages the Contracting Entity incurs (including, without
limitation, for the fees of any legal counsel the Contracting Entity may retain or engage)
as a result of such Compliance Breach.

This Annex 9 shall be considered to be an integral part of the Main Agreement (and
shall be effective on the same date as the Main Agreement) and its terms and
conditions shall be deemed to be set forth in full in the Main agreement. In the event of
a conflict between this Annex 9 and the Main Agreement, this Annex 9 shall prevail.

All the provisions in this Annex 9 are material and shall survive the termination of Main
Agreement between the Contracting Entity and the Contractor.

The Contractor shall not assign its rights and responsibilities contained in this Annex 9
to a third party without the prior written approval of the Contracting Entity.

Signature: AL e el
Name: el (ALBE
Title: (o] MANAGHNG DiECTOR | CEC

Date: ... /( QQ Zod2

Signed by and on behalf of AES — 3 C Maritza East | EOOD

Signature:

Name: Todor  Belevhwov

Title: Plant Manager AES Bulgaria



Annex 10

Interaction with Government Officials Certification

In connection with your engagement on behalf of AES — 3C Maritza East | EOOD (the
“Contracting Entity”), you make the following representations, acknowledgements and
undertakings:

1.

You will not make any offer, gift, payment, promise to pay, or authorization of the
payment of any money or anything of value, directly or indirectly, to a Government
Official, including for the use or benefit of any other person or entity. For the purposes
of this Annex 10, “Government Official” is defined to include: (i) any officer or
employee of a government, department (whether executive, legislative, judicial or
administrative), agency or instrumentality of such government, including a regional
governmental body or a government-owned business, or of a public international
organization; (ii) any person acting in an official capacity for or on behalf of such
government, department, agency, instrumentality, or public international organization;
(iif) any candidate for a political or government office; or (iv) any political party.

You affirm that you are not, and that you do not currently have any family member or
business associate who is, a Government Official and if a family member or business
associate should become a Government Official, such information shall be reported
immediately, in writing, to the Contracting Entity.

You affirm that you have not, directly or indirectly, paid, offered, or agreed to pay any
political contribution in connection with your engagement by the Contracting Entity and
will not do so in the future.

You will not, either directly or indirectly, share or promise to share your fees paid to you
by the Contracting Entity or any other funds you receive or may in the future receive
from the Contracting Entity or in respect of this agreement with any Government
Official.

You affirm that you have not paid, offered, or agreed to make any payments in cash in
connection with your engagement by the Contracting Entity and that you will not do so
in the future.

You will not engage or retain any contractor, subcontractor, consultant, agent,
representative or other third party to work for, provide service or do anything in respect
of any matter related to this agreement without the prior written approval of the
Contracting Entity.

You agree to maintain accurate books and records, including a full record of expenses
incurred in connection with your engagement by the Contracting Entity.

All requests for payments submitted by you shall be accompanied by detailed and
accurate invoices that describe with specificity the work, services or items for which the
payment is requested.

You will not obtain on the Contracting Entity’s behalf or provide to the Contracting Entity
any information which is not legally available in the Republic of Bulgaria, or which is
procurement-sensitive, proprietary or classified where there is reason to believe that
possession of such information is unauthorized, illegal or unethical.



10.

11.

12.

13.

In performing your responsibilities under this agreement, you will comply with the
applicable laws, regulations and administrative requirements of the Republic of Bulgaria
and the United States (including without limitation the U.S. Foreign Corrupt Practices
Act), all requirements thereof you acknowledge understanding; and shall take no action
which would subject the Contracting Entity or any of its directors, officers or employees
to penalties under United States or Bulgarian laws, regulations or administrative
requirements.

You have received a copy of the Contracting Entity’'s Code of Business Conduct and
Ethics, understand it, and agree to comply fully with its requirements.

You agree to give prompt notice to Contracting Entity in the event you or anyone
working on your behalf fails to comply with the warranties set forth in this certification.

You agree that any breach by you of clauses 1 through 13 inclusive above shall be
sufficient cause for the Contracting Entity, in its sole discretion, acting in good faith, to
terminate your services, in which case you shall (a) forfeit any claim to any additional
payments due pursuant to your engagement with the Contracting Entity; (b) be liable for
damages or remedies available under applicable law; and (c) indemnify AES for any
costs (including legal fees) associated with your breach of this agreement.

Agreed to by:

IVl BOPP & REUTHER

Signature: Bopp & Reuther L
? M Sicherheits- ugd Hag@jlarmaturan(mm
: = ¢ -Reuther-Strasse
REnS [.] e - g?gsgg; rv?e:nnheim—Wa!dhof / Germany
Title: (o] MAKAGIG DIPECTER

Date: ... /(Q ‘Q~ 2"—’('?



Annex 11
Invoice Sending and Accepting Procedure

1. Documents on paper shall be mailed to:
AES Europe Services EOOD
Incoming Invoice Processing Department
1407 Sofia, Bulgaria
32A Cherni Vrah Blvd., Aries Office Building, floor 1

Important: Pursuant to the Bulgarian tax requirements original invoices will be processed
only. Scanned copies mailed to the address emea.apinvoices@aes.com will only be
processed if they are stamped and signed by the Sender and "true copy" is written on them.

2. Electronic invoices shall be mailed to the common email address:

emea.apinvoices@aes.com

Electronic invoice issuing and mailing to this common email address will greatly contribute to more
rapid and efficient processing of your documents and payment.

In this case, please consider the following particularities which are also a precondition for the
efficient processing of documents:

2.1 Invoices shall be in Adobe PDF format;

22 If you mail several invoices, you can attach just one invoice to an e-mail, so you will have to
send as many e-mails as is the number of the invoices;

2.3 Each invoice may consist of more than one page;
24 The protocols shall be added as additional pages to the invoice;

25 Please, include in the Subject of the e-mail with an invoice attached to it, the key word
,Pakrypa“ in Bulgarian or ,Invoice” in English fpr automatic and fast processing by the
system;

2.6 If you have issued and mailed an electronic invoice you do not need to re-send a paper
copy.

3. Hand-written invoices

If you still issue hand-written invoices, we would like to inform you that they cannot be read by the
electronic scanning and automatic recognition system and therefore there might be delays in their
accounting and payment due to the need for their manual processing.

AES strongly recommends that you do not issue hand-written invoices aimed at enjoying better
servicing!

An important condition for the fast invoice processing is that your invoices should be
accompanied by a bilaterally signed protocol or similar document for the provided goods
and/ or services to the Contracting Entity, if this is applicable to the case.



